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Performance Work Statement 
EPA Contract No. EP-C-12-023 (The Cadmus Group) 

Work Assignment 3-03 

A. TITLE: Support for Consideration of Storage Facility Inspection Requirements and 
Implementation of the Revised Total Coliform Rule 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April30, 2016 

C. WORK ASSIGNMENT MANAGER: Sean Conley 
Standards and Risk Reduction Branch 
1200 Pennsylvania Ave. NW (Mail Code 4607M) 
Washington, DC 20460 
Phone:202-564-1781 
Fax: 202-564-3767 
Email: conley. sean@ epa. gov 

ALT. WORK ASSIGNMENT MGR: Julie Javier 

D. BACKGROUND INFORMATION: 

Standards and Risk Reduction Branch 
1200 Pennsylvania Ave. NW (Mail Code 4607M) 
Washington, DC 20460 
Phone:202-564-2335 
Fax: 202-564-3767 
Email: javier.julie@epa.gov 

EPA published the Revisions to the Total Coliform Rule (RTCR) on February 13, 2013 to better 
protect public health against drinking water microbial contaminants. The RTCR is consistent 
with the recommendations made by the Total Coliform Rule Distribution System Advisory 
Committee, the Federal Advisory Committee convened by EPA to provide recommendations on 
revising the rule. 

To help public water systems, states and primacy agencies comply with a final rule, EPA 
develops new guidance documents or revises existing ones. In line with this, the contractor shall 
finalize The Revised Total Coliform Rule Guidance Manual for Public Water Systems Serving 
1,000 or Fewer Persons, which has been developed under previous work assignments. 

In the preamble to the proposed RTCR, EPA requested comments on the value of storage tank 
cleaning and inspection. Based on comments and information EPA received during the comment 
period, the Agency is considering the need for inspection requirements for finished water storage 
facilities that could help mitigate potential public health risks where water systems do not inspect 
their facilities as recommended by industry guidance. A draft storage facility inspection proposal 
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was developed to accompany the final RTCR but did not proceed to the United States Office of 
Management and Budget (OMB) for interagency review. 

EPA is in the process of gathering additional data and information regarding storage facility 
inspection and cleaning. The Agency may later use this information to develop proposed 
requirements for storage facility inspection (SFI) as an amendment to the final RTCR or with 
other rule revisions that may be developed through the Six Year Review process. Outreach and 
information collection activities conducted to date includes discussions with states, surveys of 
storage facility inspection companies, and a public meeting and webinar. In the meantime, EPA 
will also be exploring revisions or additions to existing guidance and development of fact sheets 
or other documents that could help to mitigate potential health risks. 

E. QUALITY ASSURANCE 

Tasks 1 and 2 in this work assignment may require the use of primary and/or secondary 
data. Collection, use and analysis of data will be identical to the procedures described in the 
Supplemental Project Specific Quality Assurance Project Plan (SQAPP) completed underWork 
Assignment 0-03. EPA has determined that the approved SQAPP will not require modification. 
The project specific QA requirements must be addressed in the monthly progress reports as 
specified under Task 0, below. 

F. TASK DESCRIPTION 

This work assignment completes work to develop The Revised Total Coliform Rule Guidance 
Manual for Public Water Systems Serving 1,000 or Fewer Persons. This work assignment also 
provides support for information collection and stakeholder outreach concerning storage 
facilities, and for development of documents in support of possible proposed SFI requirements 
and other risk management activities. This work assignment is a continuation of work conducted 
under work assignment 2-03 and Cadmus Contract EP-C-07-022. For planning purposes, each 
task includes EPA's estimate of the level of effort. 

Task 0: Work Plan, Monthly Progress Reporting and Quality Assurance 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. In addition, the workplan shall include the requirement that all 
electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant 
in accordance with the policies referenced at http://www.epa.gov/accessibility/. If subcontractors 
are proposed and they are outside the local metropolitan area, the contractor shall include 
information on plans to manage work and contract costs. 

In addition, the contractor shall prepare a statement indicating that this W A is a continuation of 
W A 2-03. The workplan shall explain that the collection, use and analysis of data in this work 
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assignment will be identical to the procedures described in the SQAPP completed under W A 0-
03. This task also includes monthly progress and financial reports. The monthly progress report 
shall indicate, in a separate QA section, whether significant QA issues have been identified and 
how they are being resolved. Monthly financial reports must include a table with the invoice 
LOE and costs broken out by the tasks in this W A. The contractor shall immediately notify the 
Contract-level COR and EPA work assignment contracting officer's representative(WACOR) if 
any changes to the tasks involving the collection and analysis of the data occur and prepare a 
new SQAPP supplementing the Contract Level QAPP accordingly. Work on these tasks cannot 
proceed until the contractor receives notification of the new SQAPP approval from the PO viae­
mail. 

Deliverables: 

• Work plan, including schedule(s), staffing plan and LOE estimates 
• Monthly progress and financial reports 
• Weekly or biweekly telephone or email status reports, if directed by the WACOR 

Task 1: Provide Administrative, Analytical, Writing and Webinar Support 

As directed by the WACOR, the contractor shall provide administrative, analytical, writing and 
webinar support to help EPA fulfill its obligations regarding guidance, consultations, outreach, 
and other tasks as determined by EPA. The contractor shall provide general support as identified 
by EPA including: developing fact sheets, guidance manuals and revisions, presentation 
materials and visual aids, communication materials, and support documents; providing technical 
and copy editing services; supporting EPA docket management activities; and conducting 
literature searches and telephone inquiries. Included in this task could be fact sheets or other 
guidance documents that provide information to states and water systems regarding the need, 
frequency and recommended procedures for inspecting and cleaning storage facilities. Technical 
and copy editing includes reviewing documents for technical accuracy, responding to all 
comments received from EPA (by incorporating changes into the document, or explaining why 
no action was taken) and ensuring consistency throughout documents. 

The contractor shall provide logistical and facilitation support for up to two webinars to discuss 
information related to storage facility inspections and cleaning and fact sheets and/or guidance 
that are developed. The webinars will be coordinated out of EPA Headquarters in Washington, 
DC. As directed by the W ACOR, the contractor shall support meeting activities including but not 
limited to development of webinar notices, presentations, fact sheets, and hand-outs; 
identification of online webinar resources; presentation of sessions; facilitation; and note-taking 
and completion of question and answer documents for the record, as directed by the W A COR. 

Deliverables: 

• Fact sheets, guidance documents, presentation materials and visual aids, communication 
materials and notices and support documents and analyses, as directed by the WACOR 

3 



• Additional interim drafts of any of the above documents, as directed by the W ACOR 
• Technical and copy editing reviews of documents, as identified by EPA 
• Up to two literature search summaries, as identified by EPA 
• Final versions of guidance manuals for public release in PDF 508-compliant format, as 

directed by theW ACOR 

Task 2: Prepare The Revised Total Coliform Rule Guidance Manual for Public Water 
Systems Serving 1,000 or Fewer Persons for final public release 

To support small systems, especially those serving 1,000 or less people, in complying with the 
final RTCR, EPA is developing a guidance manual specifically for this type of system. 

The contractor shall support EPA in addressing comments received on the public review draft of 
the RTCR small systems guidance. EPA does not expect major revisions to the guidance as a 
result of these comments. It shall also provide support in finalizing the guidance manual for 
public release. 

The contractor shall provide interim drafts of the guidance manual that address the comments 
received and that incorporate the directions and feedback given by the W A COR. The contractor 
shall convert the final PDF version of the guidance manual to a 508-compliant version. 

Deliverables: 

• Interim drafts of the small systems guidance manual 
• Final version of the small systems guidance manual for public release in PDF 50S­

compliant format 

G. SCHEDULE OF DELIVERABLES 

Task Deliverable Due to EPA 
No. of 

Copies/Medium 

0 Workplan, schedule, staffing plan In accordance with contract In accordance with 
and LOE estimates for each task requirements contract 

requirements 

0 Monthly progress and financial In accordance with contract In accordance with 
reports requirements contract 

requirements 
0 Weekly or Biweekly telephone or Weekly/Biweekly each month; l electronic copy, as 

email status reports starting the first week of the W A applicable 

1 Support documents and analyses As directed by the W ACOR Electronic copies as 
requested by the 
WACOR 

1 Interim draft versions of support Within 5 business days of Electronic copies as 
documents and analyses W ACOR providing comments requested by the 
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Task Deliverable Due to EPA 
No. of 

Copies/Medium 

on the initial draft(s) or as WACOR 
directed by the W ACOR 

1 Technical and copy editing reviews As directed by the W ACOR Electronic copies as 
requested by the 
WACOR 

1 Fact sheets and guidance materials. Within 15 business days after Electronic/hard 
Guidance materials in PDF 508- receiving direction from the copies as requested 
compliant format W ACOR or on a date specified bytheWACOR 

bytheWACOR 
1 Interim draft versions of fact sheets Within 15 business days after Electronic copies as 

and guidance materials receiving direction from the requested by the 
W ACOR or on a date specified WACOR 
bytheWACOR 

1 Literature search summaries Within 10 business days after Electronic copies as 
receiving direction from the requested by the 
W ACOR or on a date specified WACOR 
bytheWACOR 

1 Presentation materials and visual Within 10 business days after Electronic/hard 
aids receiving direction from the copies as requested 

W ACOR or on a date specified bytheWACOR 
bytheWACOR 

1 Interim draft versions of Within 5 business days after Electronic copies as 
presentation materials and visual receiving direction from the requested by the 
aids W ACOR or on a date specified WACOR 

bytheWACOR 
1 Communications materials and Within 10 business days after Electronic/hard 

notices receiving direction from the copies as requested 
W ACOR or on a date specified bytheWACOR 
bytheWACOR 

1 Interim draft versions of Within 5 business after receiving Electronic copies as 
communications materials and direction from the W ACOR or requested by the 
notices on a date specified by the WACOR 

WACOR 
2 Interim drafts of the small systems Within 15 business days after Electronic copies as 

guidance manual receiving direction from the requested by the 
W ACOR or on a date specified WACOR 
bytheWACOR 

2 Final version of the small systems Within 15 business days after Electronic copies as 
guidance manual for public release receiving direction from the requested by the 
in PDF 508-compliant format W ACOR or on a date specified WACOR 

bytheWACOR 

H. LEVEL OF EFFORT ESTIMATES 
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EPA estimates 340 hours will be required to complete this work assignment. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and W A COR of 
any anticipated event involving support for a meeting, conference, workshop, symposium, 
retreat, seminar or training that may potentially incur $20,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the government and 
include any associated authorized travel and per diem expenses, room charges for official 
business, audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. TRAVEL: 

Only local travel is expected from the contractor to support the work outlined in this work 
assignment. 

K. SPECIAL REPORTING REQUIREMENTS 

As described in Task 0, the contractor shall provide status updates for each task on a weekly or 
bi-weekly basis, either through a meeting with theW ACOR or over the telephone or email. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 

6 



United States Environmental Protection Agency 
Work Assignment Number 

Washington, DC 20460 3-04 

EPA 
Work Assignment D D Amendment Number: Other 

Contract Number I Contract Period 11/01/2012 To 04/30/2016 Title of Work Assignment/SF Site Name 

EP-C-12-023 Base Option Period Number 3 Six-Year Review 
Contractor I Specify Section and paragraph of Contract SOW 

Cadmus Group, Inc., The Section 1.7 
Purpose: ~ Work Assignment D Work Assignment Close-Out Period of Performance 

D Work Assignment Amendment D Incremental Funding 

D Work Plan Approval From 05/01/2015 To 04/30/2016 

Comments: 

Initial Work Assignment Issuance 

D Superfund Accounting and Appropriations Data 0 Non-Superfund 

D 
Note: To report additional accounting and appropriations date use EPA Form 1900-69A. 

SFO 
(Max 2) 

" DCN Budget/FY Appropriation Budget Org/Code Program Element Object Class Amount (Dollars) (Cents) Site/Project Cost Org/Code 
<::: 

(Max6) (Max4) Code (Max 6) (Max 7) (Max9) (Max4) (Max8) (Max 7) :::J 

1 

2 

3 

4 

5 

Authorized Work Assignment Ceiling 

Contract Period: Cost/Fee: LOE: 0 
11/01/2012 To 04/30/2016 
This Action: 67 5 

Total: 67 5 

Work Plan I Cost Estimate Approvals 

Contractor WP Dated: Cost/Fee: LOE: 

Cumulative Approved: Cost/Fee: LOE: 

Work Assignment Manager Name Kesha Forrest Branch/Mail Code: 

Phone Number 202-564-3632 

(Signature) (Date) FAX Number: 

Project Officer Name Ronald Coleman Branch/Mail Code: 

Phone Number: 202-564-8491 

(Signature) (Date) FAX Number: 

Other Agency Official Name Erin Ridder Branch/Mail Code: 

Phone Number: 513-487-2155 

(Signature) (Date) FAX Number: 

Contracting Official Name Sandra Stargardt-Licis Branch/Mail Code: 

Phone Number: 513-487-2006 

(Siqnature) !Date FAX Number: 

Work Assignment Form. (WebForms v1.0) 



PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-04 

A. TITLE: Technical Support for Six Year Review of National Primary Drinking Water Regulations 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Kesha Forrest 

OW/OGWDW/SRMD 

1200 Pennsylvania Ave. N.W (4607M) 

Washington, DC 20460 

(202) 564-3632 

(202) 564-3767 (fax) 

Forrest.kesha@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Russ Perkinson 

OW/OGWDW/SRMD 

1200 Pennsylvania Ave. N.W. (4607M) 

Washington, DC 20460 

(202) 564-4901 

(202) 564-3767 (fax) 

Perki nson.russ@epa.gov 

D. BACKGROUND: 

Under the Safe Drinking Water Act (SDWA), as amended in 1996, the U.S. Environmental Protection Agency 

(EPA) must review existing National Primary Drinking Water Regulations (NPDWRs) at least once every six 

years, and revise them, if appropriate. This requirement is contained in Section 1412(b)(9) of SDWA. Any 

revisions to existing NPDWRs must maintain, or provide for greater, protection of the health of persons. 

The review result to take no action on or revise a NPDWR is in part dependent on the re-evaluation of 

exposure to drinking water contaminants based on their health effects and occurrence. Compliance 

monitoring data is a key components in the Six-year review (SYR) process. Through the Information Collection 

Requirements (ICR) process, the Agency facilitates data sharing with States in order to obtain comprehensive 

nationally representative occurrence data. 

To support the third round of 6-year review process, EPA needs to update the occurrence database to include 

compliance monitoring data from January 2006 to December 2011. Under this work assignment, EPA will 



manage the compliance monitoring data obtained from the States under the Information Collection 

Requirements (ICR). The data will be analyzed in order to evaluate national occurrence/exposure to chemical 

NPDWRs. This information will help to support decisions whether there is a meaningful opportunity to 

revision chemical NPDWRs as part of the third SYR (SYR3). 

E. QUALITY ASSURANCE: 

Task(s) 1, 2, 3, 4 in this work assignment requires the use of secondary data. Collection, use and analysis of 

data will be identical to the procedures described in the Supplemental Project Specific Quality Assurance 

Project Plan (SQAPP) completed under Task 0 of WA 0-04, consistent with the Agency's Quality Assurance 

(QA) requirements, appending the Contract Level Quality Assurance Project Plan (QAPP)]. The project 

specific QA requirements must be addressed in the monthly progress reports as specified under Task 0, 

below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work plan shall 

include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the contractor's key 

assumptions on which staffing plan and budget are based, and qualifications of proposed staff. In addition, 

the workplan shall include the requirement that all electronic and information technology (EIT) and all EIT 

deliverables be Section 508 compliant in accordance with the policies referenced at 

http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and subcontractors are outside the local 

metropolitan area, the contractor shall include information on plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 0-04, 1-04 

and 2-04. The workplan shall explain that collection, use and analysis of data in this work assignment will be 

identical to the procedures described in the SQAPP completed under task(s) 1, 2 and 3 of WA 2-04. This task 

also includes monthly progress and financial reports. The monthly progress report shall summarize activities 

conducted for the reporting period, and in a separate QA section, whether significant QA issues have been 

identified and how they are being resolved. Monthly financial reports must include a table with the invoice 

LOE and costs broken out by the tasks in this WA. The contractor shall immediately notify the Contract Level 

COR (CL COR) and WA COR if any changes to the tasks involving the collection and analysis of the data occur 

and prepare a SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot 

proceed until the contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with contract 

requirements. 

Task 1: Statistical analysis and report on regulated chemical and radiological contaminants. 



Upon receiving technical direction from the EPA WACOR, the contractor shall perform and refine the detailed 
statistical analysis of the contaminants collected during WA 0-04 and WA 1-04 under this contract. 
Contaminants were selected by EPA for regulatory review and identified by the EPA WACOR through technical 
direction through WA 1-04 and 2-04. In performing these analysis the contractor shall utilize Stage 1 analysis 
(some of which may have been completed under WA 1-04 and 2-04) that estimates the number and percent 
of systems (and populations served by these systems) with at least one analytical result greater than a 
specified concentration threshold for all specified contaminants. The contractor shall also perform Stage 2 
analysis (for up to 30 contaminants) utilizing the analytical models developed by the contractor during the Six 
Year 2 review process. The population exposed and the total populations for both "Stage 1 and 2" analysis 
should be determined using the Adjusted Population Protocol to accurately reflect systems that wholesalers 
and purchasers. Also, when feasible the contractor shall perform these "Stage 2" analyses using a substitution 
method for non-detects (as conducted during the Six Year 2 review). The goal of these stage 2 analysis is to 
derive nationally representative distributions estimates of contaminant occurrence and exposure. Analysis 
and tabulations of findings of 8 years of data annually, instead of a single aggregate analysis of 8 years of data, 
warrants both annual analyses as well as year-to-year occurrence variability assessments over the 8 year 
period to determine if/how much occurrence varied across the 8 years and whether a single summary value 
across all 8 years if justifiable. The contractor shall characterize Stage 2 occurrence and exposure at the 
thresholds (e.g. potential new maximum contaminant level goals or estimated quantitation levels) provided by 
the EPA WACOR under 2-04. 

The contractor shall use the Stage 1 and Stage 2 analysis described above to update the SYR occurrence 
document prepared under the previous SYR (The Analysis of Regulated Contaminant Occurrence Data from 
Public Water Systems in Support of the Second Six-Year Review of National Primary Drinking Water 
Regulations). The WACOR through written technical direction under WA 2-04 has provided information on the 
updated format for the SYR 3 occurrence document. The report shall include, but not limited to, regional 
occurrence analyses, maps, data, and/or geologic matrices to portray and/or quantify national and regional 
distribution in public water supply systems as part of the stage 2 analysis. The draft occurrence document shall 
be used for internal deliberative discussions and finalized for public audience. If requested by the WACOR, the 
contractor shall prepare and/or give an oral presentation of the results at the time the draft report is 
submitted to the WACOR. One SYR occurrence draft without the Stage 2 analysis appendix section was 
delivered to the EPA WACOR under WA 2-04. The first draft of the Stage 2 analysis appendix section is 
scheduled to be delivered to the WACOR by April3, 2015 under WA 2-04. 

Deliverables: For work planning purposes, up to 2 additional iterations of the SYR occurrence document may 

be required: 1 additional drafts and 1 final draft. 

Task 2: Additional Data Collection and Analyses 

Based on written technical direction from the EPA WACOR, the contractor shall collect and gather additional 

occurrence and/or treatment data. If appropriate, the contractor shall recommend technical approach(es) to 

collecting information such as performing literature searches, contacting experts, or conducting a small survey 

(less than nine entities per issue) to assist in the consideration of up to four occurrence- exposure related 

issues identified by the EPA WACOR as needing further analysis. Occurrence/exposure related issues may 

include but not be limited to the following: intra-system variability of contaminant sources, co-occurrence, 

and trend analysis, relation to land cover, land use/practices and potential natural contaminant sources. The 

methods and protocols, including quality assurance procedures, for gathering information shall be submitted 



to the WACOR for approval. As specified in written technical direction, the contractor shall review, critically 

assess, indicate assumptions made, summarize information, and develop conclusions based on information 

obtained and develop a summary of each issue identified according to a framework approved by the WACOR. 

The contractor shall also provide copies of all the manuscripts obtained via literature search and an electronic 

bibliography of the manuscripts. 

Deliverables: For work planning purposes, up to 3 technical analyses may be required. The contractor should 

assume three iterations of each document: 2 drafts and 1 final. 

Task 3: Issue Papers and Technical Support 

The contractor shall develop issue papers and technical analyses as requested through written technical 

direction by the EPA WACOR. EPA anticipates that some issues may become high priority during this review 

process and may require analytical support for internal Agency decision-making processes. Upon direction 

from the EPA WACOR, the contractor shall collect summary information on particular contaminants or issues 

(e.g., methods, treatment options), risk assessment background and status information, and perform 

preliminary cost-benefit analyses. 

Deliverables: For work planning purposes, up to 3 analyses may be required. The contractor should assume 

three iterations of each document: 2 drafts and 1 final. 

Task 4: Development Document Revisions 

During the second Six Year Review, EPA compiled internal documentation outlining the process EPA used in 

managing, QA/QC the occurrence data. Per technical direction the contractor shall updated the Data 

Management and Quality Assurance/Quality Control (QA/QC) Process Used to Edit the State Compliance 

Monitoring Datasets document to include additional steps used during SYR 3 to manage the dataset. While 

the document is an internal document, part or all may be used to answer questions from the public. 

Deliverables: For work planning purposes, up to 3 additional iterations of the SYR occurrence document may 

be required: 2 drafts and 1 final draft. 

G. SCHEDULE OF DELIVERABLES: 

508 compliance: The contractor shall ensure that all 508 compliant documents developed in this task and 

in all tasks outlined in this work assignment will align with EPA's 508 compliance checks (keywords, titles, 

tables, tags, etc.). The contractor is responsible for maintaining and utilizing the same version of Adobe as 

the EPA for purposes of developing and maintaining 508 compliant documents. To the extent practical, 

documents which are developed for this work assignment, and are to be 508 compliant should be 

designed to be such from their inception, minimizing the effort for conversion and maximizing 508 

compliance quality assurance. 



Task 
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Deliverable Schedule 
No of Copies/Medium 

Work Plan, Per contract requirements 
Per contract requirements 

monthly progress reports 

Draft SYR occurrence document. 2 weeks after written technical from Electronic copy 
WACOR 

Final SYR occurrence document. 2 weeks after written technical from 
Electronic copy. 

WACOR. The final document shall also 
be 508 compliant. 

Issue analyses method outline 1 week after receiving written technical 
Electronic copy 

direction from the EPA WACOR 

Draft/final analyses and references 2 weeks after receiving written technical 
Electronic copy. 

direction from the EPA WACOR to 
produce draft/final papers. The final 
document shall also be 508 compliant. 

Up to 3 issue papers and/or three 
10 days after receiving written technical 

technical analyses as requested. 
direction from EPA WACOR. The final Electronic copy. 

document shall also be 508 compliant. 

Draft Data Management Document 2 weeks after receiving written technical 
direction from the EPA WACOR to 

Electronic copy. 

produce draft document 

Final Data Management Document 
2 weeks after receiving written technical 

Electronic copy. 

direction from the EPA WACOR to 
produce draft document. The final 
document shall also be 508 compliant. 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 675 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WACOR of any anticipated 
event involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that 
may potentially incur $20,000 or more in cost during performance. Conference expenses are all direct and 



indirect costs paid by the government and include any associated authorized travel and per diem expenses, 
room charges for official business, audiovisual use, light refreshments, registration fees, ground transportation 
and other expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the task(s) until 
authorized to do so by the Contracting Officer. 

J. TRAVEL: 

For work planning purposes, the contractor should assume 2 one day trips to Washington, DC, during the 

period of performance. The purpose ofthis trip will be to coordinate with EPA staff regarding this work 

assignment. The contractor's travel shall be in accordance with EPA travel requirements and authorized in 

advance by the EPA Contract-level COR. 

K. SPECIAL REPORTING REQUIREMENTS: As outlined in this Performance Work Statement (PWS). 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-05 

A. TITLE: Support for Rule Development and Implementation of the Unregulated Contaminant 

Monitoring Rule (UCMR) 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Brenda Parris 
U.S. Environmental Protection Agency 
Office of Ground Water and Drinking Water 
Standards and Risk Management Division/Technical Support Center 
26 W. Martin Luther King Drive (MS-140) 
Cincinnati, OH 45268 
Email: parris.brenda@epa.gov 
Voice: (513) 569-7961 
Fax: (513) 569-7191 

D. BACKGROUND: 

The 1996 Safe Drinking Water Act Amendments require EPA establish criteria for a monitoring 
program and publish a list of not more than 30 unregulated contaminants, for which public water 
systems (PWS) will monitor. The monitoring program will provide a national basis for the location, 
concentration, and related information regarding the occurrence of these contaminants in public 
drinking water. EPA published the first Unregulated Contaminant Monitoring Rule (UCMR 1) in 1999, 
the second (UCMR 2) in 2007, and the third (UCMR 3) in 2012. EPA should publish the proposal for 
fourth (UCMR 4) in mid/late 2015. 

The UCMR program divides contaminants into lists based on the availability of analytical methods 
and the analytes selected. The UCMR program also includes specific instructions on sampling 
locations, and coordination of rule implementation between States, EPA and PWS. 

EPA uses the unregulated contaminant monitoring data in determining which contaminants pose the 
greatest risks to human health and, if necessary, setting priorities for their regulation. Conversely, 
contaminants that potentially pose risks to human health but are not found in drinking water 
supplies may be removed from consideration for regulation under the Safe Drinking Water Act if this 
monitoring program indicates that they do not occur at significant levels. 

E. QUALITY ASSURANCE: 

Tasks 1 and 2 in this work assignment require the use of primary and/or secondary data. Collection, 
use and analysis of data will be identical to the procedures described in the Supplemental Project 
Specific Quality Assurance Project Plan (SQAPP) completed under tasks 1 and 2 of WA 0-05, 
consistent with the Agency's Quality Assurance (QA) requirements, appending the Contract Level 



Quality Assurance Project Plan (QAPP). The project specific QA requirements must be addressed in 
the monthly progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 
The contractor shall develop a work plan that describes how each task will be carried out. The work 
plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 
contractor's key assumptions on which staffing plan and budget are based, and qualifications of 
proposed staff. In addition, the workplan shall include the requirement that all electronic and 
information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 
policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 
subcontractors are outside the local metropolitan area, the contractor shall include information on 
plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 
0-05, 1-05 and 2-05. The workplan shall explain that collection, use and analysis of data in this work 
assignment will be identical to the procedures described in the SQAPP completed under tasks 1 and 2 
of WA 0-05. This task also includes monthly progress and financial reports. The monthly progress 
report shall summarize activities conducted for the reporting period, and in a separate QA section, 
whether significant QA issues have been identified and how they are being resolved. Monthly 
financial reports must include a table with the invoice LOE and costs' broken out by the tasks in this 
WA. The contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any 
changes to the tasks involving the collection and analysis of the data occur and prepare a SQAPP 
supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the 
contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan, monthly progress, and financial reports. 

Task 1: Rulemaking Support 
Task 1.1 Technical Analyses 
The contractor shall provide technical analyses and documentation for Rapid Response Requests 
related to UCMR at the written direction of the EPA WACOR. The analysis may be performed in 
support of the statistical design, determination of occurrence and health related data in support of 
inclusion of contaminants in UCMR, laboratory approval, response to comments, and projecting 
costs. For costing purposes the contractor should assume to include collecting additional occurrence 
and health data for up to 5 potential contaminants already identified in the excel summaries. This 
additional information may include even more occurrence information, usage date, health data 
research, and more recent journal article searches for up to 5 potential contaminants as 1-3 page 
white papers compiled into the Compendium to the UCMR. The contractor shall also provide a 
technical analyses and documentation for the cost benefit and paperwork reduction sections, and the 
Information Collection Request requested by the EPA WACOR in written technical direction. 

Deliverables: Rapid response requests, laboratory approval, contaminant excel summary, 
contaminant white papers for Compendium, cost benefit and paperwork reduction sections. 

Task 1.2. Federal Register Support 



The contractor shall provide support to the UCMR workgroup including participating with 
Environmental Justice and the Tribal component. The support shall include participation by phone or 
in person for UCMR regulatory meetings and conference calls as technical experts; preparing meeting 
documents and summaries; conducting literature searches; and drafting several brief technical 
reviews and what-if analysis including the analytical blueprint. To support the final rule and final 
package, the contractor shall finalize review of all public comments, provide materials needed to 
assist with the Response to Comments Document, prepare cost estimates, and review and update 
other supporting documents for continuity as necessary. This will require a high level of expertise and 
travel maybe required to meet as requested by the EPA WAM. For planning purposes, the Contractor 
shall assume one trip to EPA's Technical Support Center, Cincinnati Office in March 2016 for the 
stakeholder meeting. 

The proposed UCMR 4 should be finalized by September 2015; with one stakeholder meeting in 
November 2015. This stakeholder meeting will also be broadcasted as a webinar. The EPA WACOR 
will provide more details through written technical direction. In addition to preparing meeting 
summaries, the contractor shall provide pre-meeting support such as preparing and distributing 
meeting materials and agendas. The contractor shall review and evaluate all notes and presentations 
delivered to EPA to ensure accuracy and technical soundness. For planning purposes, the Contractor 
shall assume one trip to EPA's Technical Support Center, Cincinnati Office in November 2016 for the 
stakeholder meeting. 

While EPA does not anticipate the contractor's support to any individual meeting or other event 
(conference, workshop, symposium, retreat, seminar or training) incurring $20,000 in cost, the 
contractor shall immediately notify the EPA Contracting Officer, Contract-level Contracting Officer's 
Representative and Work Assignment Contracting Officer's Representative if it anticipates support to 
such event reaching this cost. Event expenses are all direct and indirect costs paid by the government 
and include any associated authorized travel and per diem expenses, room charges for official 
business, audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation should 
be included, but the federal employee time for conference preparation should not be included. After 
notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the 
task(s) until authorized to do so by the Contracting Officer. 

Additionally, to prepare for the development of the proposed rule and package, the contractor shall 
provide materials needed for rule development; review all documents for continuity, draft the 
Information Collection Request, Regulatory Impact Analysis, Communication Strategy and update 
documents as necessary. This will require an extensive expertise in the rulemaking process. 

Deliverables: Workgroup materials including the analytical blueprint, stakeholder meeting materials 
and presentations, rule development materials, Response to Comment Document, Communication 
Strategy, Regulatory Impact Analysis, Information Collection Request. 

Task 1.3. Minimum Reporting Levels (MRL) and Lowest Concentration Minimum Reporting Levels 
(LCMRL) Support 

An important part of the rule development is the determination of MRLs for contaminants 
considered for UCMR monitoring. This requires the contractor subcontract with multiple analytical 
laboratories that can perform LCMRL analyses. For the purposes of estimating costs, the contractor 
should assume that it will be necessary to subcontract with three to five laboratories to perform 



LCMRL analyses for 3 methods containing up to 10 analytes each. In addition, the contactor shall 
provide technical support in the evaluation of the LCM RL calculator, drafting a summary of the data, 
and any support needed to make improvements, if needed. 

Deliverables: LCMRL data sets. 

Task 2.0 Guidance/Program Support for Implementation 
The contractor shall support EPA in providing technical analyses, what-if analyses, and 
documentation to implement UCMR. The contractor shall finalize the National Contaminant 
Occurrence Database (NCOD) Document, quarterly. Additionally, the contractor shall communicate 
with stakeholders, and draft fact sheets or questions and answers on hot-topic items; as directed by 
the EPA WACOR. 

Deliverables: Implementation technical and what-if analysis, NCOD Document, Fact Sheets or Question 
and Answers. 

G. SCHEDULE OF DELIVERABLES: 
The contractor shall deliver all documents in OGWDW software compatible electronic format. For 
finals, the contractor shall deliver one electronic copy (disk, CD or e-mail, word processing and PDF 
for posting to Web). All due dates below are calendar days, weeks and months. 

Unless otherwise specified in technical direction, any deliverables produced under this work 
assignment shall be delivered using the following software: current Agency MS Office Applications 
and CD-ROM, DVD or CD-RW media. In addition, when the Section 508 Requirements versions 
specified in the table below are needed, the MS Office version should be delivered concurrently. The 
WACOR shall have the option of specifying or approving alternative software and/or conventions for 
deliverables produced under this contract. 

Additionally, unless otherwise specified in technical direction, any deliverables produced under this 
contract shall be delivered using the current Agency MS Office Applications, as well as, deliverables 
designed for the public or EPA website shall meet EPA's policies, procedures and standards 
(e.g., Communication Stylebook http://www2.epa.gov/stylebook; Correspondence Manual 
http://workplace.epa.gov/manual/index.html; Section 508 Requirements 
http://www .e pa.gov /accessibility/). 

Task Deliverable Due to EPA No of Copies/Medium 

0 Work plan Per contract One copy via email 

0 Monthly progress and financial Per contract One copy via email 
reports 

1.1 Rapid response requests- Per timeframe identified One copy via email 
technical analyses in each written technical 

direction 

1.1 Contaminant excel summary Within 5-days of EPA's One copy via email 
technical direction to 
start 



1.1 Contaminant white papers for Within 14-days of EPA's One 508 copy via email 
Compendium technical direction to 

start 

1.1 Cost benefit and paperwork Within 30-days of EPA's One 508 copy via email 
reduction sections. technical direction to 

start 

1.1 Laboratory Approval- technical Within 14-days of EPA's One 508 copy via email 
analysis technical direction to 

start 

1.2 Workgroup materials including Within 14-days of EPA's One copy via email 
the analytical blueprint technical direction to 

start 

1.2 Meeting summaries Within 5-days of meeting One 508 copy via email 

1.2 Presentations for stakeholder Within 30-days of EPA's One copy via email; possibly 
meeting technical direction to hard copy 

start 

1.2 Arrange and coordinate Within 30-days of EPA's One copy via email; possibly 
stakeholder meeting technical direction to hard copy 

start 

1.2 Rule development materials Within 30-days of EPA's One 508 copy via email 
technical direction to 
start 

1.2 Communication Strategy Within 30-days of EPA's One copy via email 
technical direction to 
start 

1.2 Regulatory Impact Analysis Within 45-days of EPA's One 508 copy via email 
technical direction to 
start 

1.2 Information Collection Request Within 30-days of EPA's One 508 copy via email 
technical direction to 
start 

1.2 Response to Comment Document Within 30-days of EPA's One 508 copy via email 
technical direction to 
start 

1.3 LCMRL Studies Within 45-days of EPA's One copy via email 
technical direction to 
start 

2.0 Implementation technical and Within 15-days of EPA's One copy via email 
what-if analysis technical direction to 

start 

2.0 NCOD Document Within 7-days of EPA's One 508 copy via email 
technical direction to 
start 

2.0 Fact Sheets or Question and Within 30-days of EPA's One 508 copy via email 
Answers technical direction to 

start 



H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 3,700 professional hours will be required to complete the tasks outlined in this 
Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, 
seminar or training that may potentially incur $20,000 or more in cost during performance. 
Conference expenses are all direct and indirect costs paid by the government and include any 
associated authorized travel and per diem expenses, room charges for official business, audiovisual 
use, light refreshments, registration fees, ground transportation and other expenses as defined by 
the Federal Travel Regulations. All outlays for conference preparation should be included, but the 
federal employee time for conference preparation should not be included. After notifying EPA of the 
potential to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to 
do so by the Contracting Officer. 

J. TRAVEL: 

The contractor shall assume travel will be required in support ofthis work effort. The EPA WACOR 
will provide written technical direction. Prior to travel, the contractor shall receive authorization from 
the Contract-level Contracting Officer's Representative. 

K. SPECIAL REPORTING REQUIREMENTS: 

The contractor shall report any urgent issues to the WACOR via phone or email. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: 

Per contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-06 

A. TITLE: Support for the Contaminant Candidate List 4 Chemical Selection 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Meredith Russell 

US EPA OW/OGWDW/SRMD 

MC-4607M 

1200 Pennsylvania Ave., NW 

Washington, D.C. 20460 

Phone: (202) 564-0814 

Fax: (202) 564-3760 

E-mail: Russell.meredith@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Russ Perkinson 

US EPA OW/OGWDW/SRMD 

MC-4607M 

1200 Pennsylvania Ave., NW 

Washington, D.C. 20460 

Phone: (202) 564-4901 

Fax: (202) 564-3760 

E-mail: Perkinson.Russ@epa.gov 

D. BACKGROUND: 

The Safe Drinking Water Act (SDWA) as amended in 1996 requires EPA to publish a list of contaminants 
that are known or anticipated to occur in public water systems, and which may require regulation under 
the SDWA known as the Drinking Water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). 

EPA published the final third drinking water Contaminant Candidate List (CCL 3) in the Federal Register 
on October 8, 2009. In developing the CCL 3, EPA implemented an improved process from that which 
was used for previous CCLs. The CCL 3 process was based on substantial expert input and 
recommendations from the National Academy of Science's National Research Council (NRC) and 
National Drinking Water Advisory Council (NDWAC). EPA used a multi-step process to identify 
contaminants for inclusion on the CCL 3. The first step involved identifying a broad universe of 
approximately 7,500 potential drinking water contaminants. The Agency then applied screening criteria 
to identify a preliminary CCL of almost 600 contaminants based on a contaminant's potential to occur in 



public water systems and the potential for public health concern. These chemicals were then further 
evaluated using a classification approach and expert judgment to identify the CCL 3. 

On May 8, 2012, EPA requested public nominations of contaminants to be considered for CCL 4 and 

supporting information that was made available since the third CCL (CCL 3) or was not considered in CCL 

3 that shows the nominated contaminant may have an adverse health effect on people and the 

contaminant occurs or is likely to occur in public water systems. The nominations period ended on June 

22, 2012. Evaluation of the nominated contaminants was mostly completed under contract EP-07-022 

(WA 5-10) and contract EP-C-12-023 (WA 0-06 and WA 1-06). The Draft fourth Contaminant Candidate 

List (Draft CCL 4) was published on February 4, 2015, for public comment. This work assignment will 

continue efforts to support EPA's comment response process and focus on updating and finalizing 

products (documents/ data compilations) developed under previous work assignments in preparation 

for the publication of the Final fourth Contaminant Candidate List (Final CCL 4). 

The contractor shall produce deliverables according to the statement of work below. Upon receipt of 

comments from the EPA WACOR, the contractor shall revise the draft deliverables into a finalized 

product(s) to support and document the CCL 4. 

E. QUALITY ASSURANCE: 

No task in this work assignment requires the use of primary data. Task(s) 2-7 in this work assignment 

requires the use of secondary data. Collection, use and analysis of data will be identical to the 

procedures described in the Supplemental Project Specific Quality Assurance Project Plan (SQAPP) 

completed under task(s) 0 of WA 0-06, consistent with the Agency's Quality Assurance (QA) 

requirements, appending the Contract Level Quality Assurance Project Plan (QAPP)]. The project 

specific QA requirements must be addressed in the monthly progress reports as specified under Task 

0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 



In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-06 and 1-06 and 2-06. The workplan shall explain that collection, use and analysis of data in this 

work assignment will be identical to the procedures described in the SQAPP completed under task(s) 

0 of WA_0-06. This task also includes monthly progress and financial reports. The monthly progress 

report shall summarize activities conducted for the reporting period, and in a separate QA section, 

whether significant QA issues have been identified and how they are being resolved. Monthly 

financial reports must include a table with the invoice LOE and costs' broken out by the tasks in this 

WA. The contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any 

changes to the tasks involving the collection and analysis of the data occur and prepare a SQAPP 

supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the 

contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1.0: Meeting Support for the CCL 

Based on written technical direction from the EPA WACOR, the contractor shall attend from 1-5 

(teleconference) meetings of the CCL 4 team, or other meetings related to the CCL process. The 

contractor shall provide 1-2 technical experts on the CCL process and drinking water chemical exposure 

to provide input in the meeting and in meeting preparation. The contractor shall provide for the taking 

of meeting notes and shall provide a copy to the WACOR within 5 working days of the conclusion ofthe 

meeting. 

EPA projects that the total cost of each meeting, including the contractor's labor and other direct costs 

and the Governments costs, will be under the agency's $20,000 requirement for senior management 

approval. 

Deliverables: Meeting Notes 

Task 2.0: Data Collection and Evaluation of Drinking Water Data Sources for CCL 4 

Under the previous Cadmus Contract EP-C-07-022, WA 4-10, 5-10, and current EP-C-12-023 WA 0-06, 

and 1-06 and WA 2-06 the contractor collected updated data to be utilized in CCL 4 from an approved 

list of data sources, compiled summary spreadsheets of data from each data source, input data into the 

CCL 4 data compilation, and submitted drafts of the data compilation to EPA. Based upon the WACOR's 

written technical direction, the contractor shall potentially collect data from new data sources (such as 

those identified by public comments or from the Science Advisory Board) and provide summary spread 

sheets for the new data sources. At the direction of the EPA WACOR, the contractor shall continue to 

update and finalize the CCL 4 data compilation and shall deliver the CCL 4 data compilation to the EPA 

WACOR prior to or concurrent with the publication of the Final CCL 4 Federal Register Notice. The data 

compilation shall meet OGWDW and EPA data warehouse standards. 

Deliverables: Draft and Final summary spread sheets for any new compiled data sources 



Draft(s) and Final data compilation containing data for the Final CCL 4 

Task 3.0: Evaluation and Summaries (Contaminant Information Sheets) of Nominated Contaminants 

Under the previous WA, the contractor evaluated data submitted during the CCL 4 public nominations 

process and screened contaminants with new data (data collected or identified since the CCL 3) through 

the CCL 4 process. The contractor also provided draft summaries (tables/ spread sheets) of the status of 

the nominated contaminants in the CCL 4 process (i.e., was the nominated contaminant added to the 

CCL 4 Universe, PCCL, or CCL 4). Finally, the contractor provided Contaminant Information Sheets for 

the nominated contaminants, which were published along with the Draft CCL 4. At the direction of the 

EPA WACOR, the contractor shall update the Contaminant Information Sheets for the nominated 

contaminants based on new information (such as data received from public comments) and shall make 

the final version of the updated Contaminant Information Sheets 508 compliant. 

Deliverables: 

Draft and Final Contaminant Information Sheets for nominated contaminants (508 

compliant) 

Task 4.0: Technical Analyses, Data Evaluation and Summaries of Other CCL contaminants 

The contractor shall conduct technical analyses related to the CCL and provide technical and analytical 

writing related to the analyses. Under previous WAs, the contractor analyzed data for other CCL 3 

contaminants (that were not nominated) that were carried forward to the Draft CCL 4 and provided 

draft Contaminant Information Sheets of those (non-nominated) contaminants. Based on the EPA 

WACOR's written direction, the contractor shall update those Contaminant Information Sheets (or other 

data summaries) based on new data received (such as those received from public comments). Under 

the previous WA, the contractor also submitted summary statistics (flag lists) about the contaminants in 

the Universe, PCCL, and Draft CCL 4, such as information on the number of contaminants in various 

groups (such as pesticides, emerging contaminants, pharmaceuticals, disinfection byproducts, microbes, 

chemicals used in commerce such as industrial chemicals, and any other groups as necessary). At the 

written direction of the WACOR, the contractor shall update and finalize those flag lists (summary 

statistics) to reflect any changes from the Draft to the Final CCL 4. 

Deliverables: 

Draft(s) data summaries (Contaminant Information Sheets or other summary 

spreadsheets) for other CCL 3 contaminants (those that were not nominated, but were 

carried forward to the Draft CCL 4) 

Draft and Final summary statistics (flag lists) of Final CCL 4 contaminants 

Task 5.0: Update Supporting Documentation for the Final CCL 4 Four supporting documents for the 

Draft CCL 4 were developed previously: "Summary of Nominations for the Fourth CCL"; "Data Sources 

for the CCL 4"; "Screening Document for the Draft PCCL 4 Nominated Contaminants"; and "Contaminant 



Information Sheets for the Draft Fourth Preliminary Contaminant Candidate List (PCCL 4) Nominated 

Contaminants". Based on written technical direction from the EPA WACOR, the contractor shall finalize 

these documents based on any changes made from the Draft CCL 4 to the Final CCL 4 and make these 

documents 508 compliant. These products shall adhere to the OGWDW standard operating procedures 

for printed or web related materials. The contractor shall provide support for developing briefing 

materials and other issue papers related to the CCL 4, based upon written technical direction from the 

EPA WACOR. 

Deliverables: Draft(s) and Final supporting documents for the Final CCL 4 (508 compliant) 

Task 6.0: Support for the CCL 4 Comment Response Process and Updating and Maintaining the 

Comment Response Database 

6.11dentify and Summarize comments 

EPA published a Federal Register Notice on February 4, 2015, presenting the Draft CCL 4 list for public 

comment. The public comment period ended April6, 2015. At the technical direction of the EPA 

WACOR, the contractor shall review comment letters, e-mail and attachments to identify and 

summarize the comments and main issues. EPA has developed a spreadsheet for summarizing 

comments and the contractor shall follow the spreadsheet format in summarizing comments. 

6.2 Update the Web-based Comment-Response Database and Develop a List of Comment Codes 

Under previous contracts and WA's for CCL 3 and in support of the perchlorate final regulatory 

determination, the contractor developed a web-based comment response database. The contractor 

shall update and maintain this database for the purpose of containing and tracking all correspondence 

received from the public on the Draft CCL 4 Federal Register Notice. All official comments shall be 

maintained as verbatim reproductions of the comments received from the public. 

Based on public comments received, the contractor shall update the draft outline of comment codes 

provided under the previous WA (WA 2-06) for the purpose of categorizing public comments into the 

comment response database. The EPA WACOR will review this updated draft outline and provide 

comments to the contractor. Upon receipt of these comments, the contractor shall incorporate the 

comments into the outline and submit the finalized outline to the WACOR. 

6.3 Develop tracking codes and enter comments into database 

After the WACOR approves the final outline, the contractor shall review, as they are received, all public 

comment letters, e-mail, and attachments received by the OW Docket Center and provide each 

comment with tracking codes. These codes will identify the comment letter (as numbered by the OW 

docket), comment number of the individual comment within each letter, and the comment code (from 

the outline) that each individual comment falls under (each comment should only be categorized into 

one comment code). The EPA WACOR will review the marked up copy of each comment letter to 

examine the coding assigned to each comment. 



EPA will review the marked comments to ensure accurate categorization of comments. The contractor 

shall reassign any comments originally mis-categorized after reviewing the written comments submitted 

by the EPA WACOR, and enter each comment into the approved database. 

The contractor shall check to ensure that all comments have been coded by subject area. The 

contractor shall ensure that each unique comment has been entered into the database. The entry shall 

contain all of the information coded above and the verbatim text of the comment. The contractor shall 

submit a written summary of significant issues to the EPA WACOR. 

6.4 Maintain the comment response database 

The contractor shall maintain and update the database and its supporting documentation. The 

contractor shall minimize the down-time of the web link and notify the EPA WACOR when the down­

time does occur. The contractor shall locate comments by their subject code, track the number of 

comments under each subject code and check responses to ensure all comments have been responded 

to. Upon receipt of written technical direction from the EPA WACOR, the contractor shall query the 

database and provide the EPA WACOR with the approximate number and nature of comments received. 

The contractor shall sort comments by subject category code for distribution to EPA staff responsible for 

responding to comments. After EPA review and approval of the comment response database, the 

contractor shall provide a CD-ROM (or downloadable copy) of the final database to the EPA WACOR. 

6.5 Comment Response Document 

EPA will write responses to each comment directly into the web-based database. The contractor shall 

merge the data into one file as a draft comment response document that includes all public comments 

and EPA responses. The contractor shall provide electronic copies of this file to the WACOR to review. 

After the EPA WACOR reviews and has provided written comments on the draft comment-response 

document, the contractor shall prepare the final comment response document for the OW docket 

record. 

Deliverables: Draft and Final Summaries of Public Comments 

Draft and Final Subject Category (Comment Code) Outline 

Draft and Final assignment of tracking codes for each letter 

Draft and Final Comment Response Database 

Draft and Final Comment response document (508 compliant) 

Task 7.0: Analysis of Data from public comments 

The contractor shall support EPA's evaluation of data submitted during the public comment period. The 

contractor shall compile a summary (table or spreadsheets) of data submitted during the public 

comments and compare this data to data EPA has previously collected to determine whether the data 

provided is new. If new data is submitted, the contractor shall evaluate and document whether the data 

meets the assessment factors (developed under CCL 3) to be considered in the CCL process (i.e., is the 



data relevant, is the data complete (including meeting quality requirements), and is the data redundant 

with any other more comprehensive data sources), and evaluate whether the data could be used for 

screening and scoring based on the data hierarchies developed under CCL 3. This is to ensure that the 

best available data is used in the CCL 4 evaluation process. If the data can be used in the CCL 4 process 

(based on the factors described above), at the written direction of the EPA WACOR, the contractor shall 

use the new data to re-screen and re-score the contaminants, and document any changes. 

If changes are made from the Draft CCL 4 to the Final CCL 4 as a result of public comments (or comments 

from the Science Advisory Board), the contractor shall also, at the direction of the EPA WACOR provide a 

spreadsheet(s) showing changes between the Draft and Final CCL 4 Universe, PCCL, and CCL. The 

contractor shall also, at the written direction of the WACOR, provide written descriptions/ rationale for 

such changes. 

Deliverables: Draft(s) of summary spreadsheet(s) of data submitted during public comments 

Draft(s) summaries of changes between the Draft and Final CCL 4 Universe, PCCL, and CCL 

G. SCHEDULE OF DELIVERABLES: 

The contractor shall ensure that all 508 compliant documents developed in all tasks outlined in this work 

assignment will align with EPA's 508 compliance checks (keywords, titles, tables, tags, etc.). The 

contractor is responsible for maintaining and utilizing the same version of Adobe as the EPA for 

purposes of developing and maintaining 508 compliant documents. To the extent practical, documents 

which are developed for this work assignment, and are to be 508 compliant should be designed to be 

such from their inception, minimizing the effort for conversion and maximizing 508 compliance quality 

assurance. 

Task Deliverable Due to EPA No of Copies/ Medium 

0- Work Plan and Work plan and monthly Per Contract Per Contract 
Monthly Progress progress and financial 
Reports reports 
1 -General Meeting Meeting Notes Within 5 days of the Electronic 
Support for the CCL conclusion of the 

meeting 
2 -Data Collection and *Summary spread - TBD in written Electronic 
Evaluation of Potential sheets of any new technical direction 
Drinking Water Data compiled data sources from the EPA WACOR 
Sources for CCL 4 Draft(s) - 10 days after 

Final receipt of written 

comments from the 

EPA WACOR 



*Draft(s) and Final data CD and electronically 
compilation containing -TBD in written 
data for the Final CCL 4 technical direction 

from the EPA WACOR 

-2 weeks after receipt 
of written comments 
from the EPA WACOR 

3- Evaluation and *Contaminant -TBD in written Electronic- Final CISs 
Summaries of Information Sheets technical direction for nominated 
Nominated (CISs) for nominated from the EPA WACOR contaminants shall be 
Contaminants contaminants - 10 days after 508 compliant 

-Draft (s) receipt of written 
-Final 

comments from the 

EPA WACOR 

4- Technical Analyses, *Data summaries -TBD in written Electronic 
Data Evaluation, and (Contaminant technical direction 
Summaries of Other Information Sheets) for from the EPA WACOR 
CCL Contaminants other CCL 3 -10 days after receipt 

contaminants of written comments 
-Draft(s) from the EPA WACOR 

*Summary statistics of - TBD in written Electronic 
Final CCL4 technical direction 

contaminants from the EPA WACOR 

-Draft - 7 days after receipt 

-Final of written comments 

from the EPA 

WACOR 

5- Update Supporting *Draft(s) and Final -TBD in written Electronic- All final 
Documentation for the supporting documents technical direction Supporting documents 
Final CCL 4 for the Final CCL 4 from the EPA WACOR shall be 508 compliant 

-7 days after receipt of 
written comments 
from the EPA WACOR 



6- Support for the CCL *Draft and Final -TBD in written Electronic 
4 Comment Response Summary of Public technical direction 
Process and Updating Comments from the EPA WACOR 
and Maintaining the -7 days after receipt of 
Comment Response written comments 
Database from the EPA WACOR 

*Draft and Final - TBD in written Electronic 
Subject Category technical direction 

(Comment Code) from the EPA WACOR 

Outline -one week after receipt 
of written comments 
from the EPA WACOR 

- TBD in written Electronic 
*Draft and Draft Final technical direction 

assignment of tracking from the EPA WACOR 

codes for each letter -10 days after receipt 
of written comments 
from the EPA WACOR 

-TBD in written 
Electronic (web based) 

*Draft and Final 
technical direction 

Comment Response 
from the EPA WACOR 

Database -10 days after receipt 
of written comments 
from the EPA WACOR 

-TBD in written Electronic (Final 
*Draft and Final technical direction Comment Response 
Comment response from the EPA WACOR Document shall be 508 
document (508 -10 days after receipt compliant) 
compliant) of written comments 

from the EPA WACOR 
7- Analysis of Data *Draft(s) summary - TBD in written Electronic 
From Public Comments spreadsheets of data technical direction 

submitted during from the EPA WACOR 
public comments 

*Draft(s) summaries of 
changes between the Electronic 



Draft and Final CCL 4 -TBD in written 
Universe, PCCL, and technical direction 
CCL from the EPA WACOR 

* indicates the deliverable requires quality assurance subject to a QAPP 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 3650 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: No travel is anticipated for the performance period. 

K. SPECIAL REPORTING REQUIREMENTS: The contractor shall discuss the progress ofthe Work 

Assignment and any issues in periodic teleconference calls, approximately on a bi-weekly basis (every 

other week) with the WACOR. The EPA WACOR will schedule these teleconference calls. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-08 

A. TITLE: Support for Lead and Copper Rule (LCR) Proposed Long-Term Regulatory Revisions 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Erik C. Helm 
US EPA, Room 2227N 
1200 Pennsylvania Ave., NW 
MC4607M 
Washington, DC 20460 
Tel: (202) 566-1049 
Fax: (202) 564-3760 
e-mail: helm.erik@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

D. BACKGROUND: 

Lameka Smith 
US EPA, Room 2316D 
1200 Pennsylvania Ave., NW 
MC4607M 
Washington, DC 20460 
Tel: (202) 564-1629 
Fax: (202) 564-3760 
e-mail: smith.lameka@epa.gov 

The Safe Drinking Water Act (SDWA), as amended in 1996, directs EPA to review existing National 

Primary Drinking Water Regulations (NPDWRs) at least once every six years, and revise them if 

appropriate. The Six Year Review of existing drinking water regulations considers key elements in the 

areas of health effects, technology, occurrence, and analytical capacity in reviewing existing drinking 

water regulations and making decisions regarding appropriateness of regulatory revision. 

EPA is currently in the process of evaluating potential changes to the existing lead and copper rule. 

These regulatory changes may consist of modifications to the tiering criteria for lead and copper 

sampling sites, changes to requirements for lead service line replacement, changes and/or additions to 

existing corrosion control treatments, modifications to existing water quality parameters, and school 

sampling programs to assess water quality in the schooljdaycare setting. 



The purpose of this work assignment is to provide support to the National Drinking Water Advisory 

Council (NDWAC) LCR working group in the form of logistics, and analyses. 

E. QUALITY ASSURANCE: 

Task(s) 1 and 2 in this work assignment require the use of secondary data. Collection, use and 

analysis of data will be identical to the procedures described in the Supplemental Project Specific 

Quality Assurance Project Plan (SQAPP) submitted and approved under task zero of WA 0-08, 

consistent with the Agency's Quality Assurance (QA) requirements, appending the Contract Level 

Quality Assurance Project Plan (QAPP)]. The project specific QA requirements must be addressed in 

the monthly progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

1-08 and 2-08. The workplan shall explain that collection, use and analysis of data in this work 

assignment will be identical to the procedures described in the SQAPP completed under task(s) 1 and 

2 of WA 1-08 and Tasks 1 and 2 of WA 2-08. This task also includes monthly progress and financial 

reports. The monthly progress report shall summarize activities conducted for the reporting period, 

and in a separate QA section, whether significant QA issues have been identified and how they are 

being resolved. Monthly financial reports must include a table with the invoice LOE and costs' 

broken out by the tasks in this WA. The contractor shall immediately notify the Contract Level COR 

(CL COR) and WA COR if any changes to the tasks involving the collection and analysis of the data 

occur and prepare a SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these 

tasks cannot proceed until the contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1: Support for the NDWAC Working Group Stakeholder Consultations 



l.l.a. The contractor shall provide support for the Lead and Copper Rule, Long-term Revisions 

consultation with the NDWAC (or "Council") working group by producing written notes of each meeting, 

in draft and in final form, in a format directed by the WACOR in technical direction. The notes shall be a 

summary level document which will include, at a minimum, a list of meeting participants; major issues 

discussed; record of decisions made; and action items. There are to be three deliverables for the NDWAC 

working group consultation meeting summaries: (1) A table outlining action items from the meeting; this 

table is due not more than three working days after each NDWAC consultation meeting; (2) Draft 

summary of the meeting due not more than three weeks after the meeting; (3) Final summary of the 

meeting may be required, which incorporates comments, due not more than five working days after the 

receipt of comments from EPA. For planning purposes, the contractor should assume a maximum of one 

NDWAC working group consultation meetings during this period of performance. Finalized meeting notes 

for NDWAC working group consultation meetings shall be 508 compliant. 

l.l.b. The contractor shall provide support for the Lead and Copper Rule, Long-term Revisions 

consultation with the National Drinking Water Advisory Council (NDWAC, or "Council") working group by 

providing logistical meeting support for up to one working group meeting during this option period. 

Meeting logistical support shall contain, but may not be limited to the following: (1) Meeting space 

appropriate for a facilitated meeting of the working group plus approximately 40 observing members of 

the public. Based on the space provided for working group meetings under WA 1-08, it is EPA's 

understanding that the contractor's facility is available for these meetings at no direct charge to the work 

assignment. The space shall have tables sufficient to accommodate working group members, the 

facilitator, and EPA representatives. The meeting space shall be able to accommodate projected 

presentations, and shall also include other facilitation and office supplies as needed, such as flip charts 

and markers, note pads and pens. For planning purposes, the contractor may assume a minimal amount 

of copying cost associated with the meeting (likely to be fewer than 500 pages. See printing clause for 

details). 

l.lc: EPA anticipates that additional analyses may be required for EPA to fully support the NDWAC 

working group deliberations and the subsequent rule revisions process. Specific analyses, calculations, 

and revisions will be specified by the EPA WACOR via written technical direction. 

These additional analyses may include, but may not be limited to: 

• Analyses to support rule revision scenario and small entity analysis 
• Analyses to respond to public comments and inquiries 
• Environmental Justice analyses 
• Analyses to support changes to the LCR 
• Other analyses as given in technical direction *Technical Direction must be in scope of the work 

assignment and may not change LOE or cost of the work assignment. 

The WACOR will provide the contractor with any new data or information to support updating, revising, 

and/or undertaking additional analyses. The contractor shall incorporate any new analyses into the final 

deliverables if directed by the EPA WACOR. 

The additional analyses shall be clear, concise, and well-organized. At a minimum, the analyses shall 

address all requested information in EPA's written technical direction. For those items that cannot be 



addressed, the contractor shall provide a written explanation of why certain factors cannot be included. 

The contractor shall also notify EPA, within three business days, if the requested information cannot be 

completed within the time period specified. 

Deliverables may include: Meeting summaries; NDWAC meeting support; additional analyses as 

requested in technical direction*. 

For planning purposes, the contractor shall assume 30% ofthe technical effort will be required for this 

Task. 

Task 2: Cost and Benefit Analysis Model Migration 

Considering an efficient mix between migration cost and modeling efficiency, the contractor shall 

migrate to a more flexible and powerful working environment both the cost and benefits models which 

underlie the Economic Analysis associated with the LCR LTR. The goals of the cost model migration shall 

be to: 

• Be entirely self-contained and delivered to EPA at the promulgation of the Final LCR LTR 

• Be flexible enough to run different rule revision scenarios for cost comparison of rule revision 

options with minimal lead time 

• Anticipate, to the extent practical, future revisions to the LCR and be immediately useable or 

with minimal effort adaptable to those future revisions 

• Relate to the benefits model 

• Be easily updated with baseline data, such as SDWIS data. 

The goals of the benefits model migration shall be to: 

• Be entirely self-contained and delivered to EPA at the promulgation of the Final LCR LTR 

• Be flexible enough to run different rule revision scenarios for benefit comparison of rule revision 

options with minimal lead time 

• Anticipate, to the extent practical, future revisions to the LCR and be immediately useable or 

with minimal effort adaptable to those future revisions 

• Relate to the cost model 

• Consider, to the extent practical, the most current science and most current EPA practice 

regarding the child and adult health effects of lead. 

• Be easily updated with new human health and occurrence/exposure data 

Deliverables: Revised cost and benefit models*. 

For planning purposes, the contractor shall assume 70% ofthe technical effort will be required for this 

Task. 



G. SCHEDULE OF DELIVERABLES: 

508 compliance: The contractor shall ensure that all 508 compliant documents developed in this task and 

in all tasks outlined in this work assignment will align with EPA's 508 compliance checks (keywords, titles, 

tables, tags, etc.). The contractor is responsible for maintaining and utilizing the same version of Adobe 

as the EPA for purposes of developing and maintaining 508 compliant documents. To the extent 

practical, documents which are developed for this work assignment, and are to be 508 compliant should 

be designed to be such from their inception, minimizing the effort for conversion and maximizing 508 

compliance quality assurance. 

TASK TASK DESCRIPTION DEADLINES 

0 Work plan and monthly progress reports Per contract 

1 NDWAC meeting support deliverables Action Items Table: 3 working 

days from NDWAC working 

group meeting. 

Draft Meeting Summary: 3 

weeks from NDWAC working 

group meeting. 

Final Meeting Summary: 5 

working days from receipt of 

EPA comments. 508 compliant 

version of the final draft due 

date via technical direction. 

1 Draft Additional Analyses As specified in written 

technical direction from EPA 

WACOR. 

2 Migrated, functional cost and benefit models As specified in written 

technical direction from the 

EPA WACOR. 



H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 2,700 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: One trip per NDWAC Working Group Consultation Meeting for contractors taking notes. Not 

more than five trips to Washington, D.C. for model migration meetings. 

K. SPECIAL REPORTING REQUIREMENTS: 

This work assignment involves conference related support. While EPA does not anticipate the 

contractor's support to any individual meeting or other event (conference, workshop, symposium, 

retreat, seminar or training) incurring $20,000 in total cost, the contractor shall immediately notify the 

EPA Contracting Officer, Contract Level COR and Work Assignment COR if it anticipates support to such 

event reaching this cost. Conference is defined as "[a] meeting, retreat, seminar, symposium or event 

that involves attendee travel. The term 'conference' also applies to training activities that are considered 

to be conferences under 5 CFR 410.404." Conference support includes internal and external events that 

involve attendee travel; training activities; and events incurring speaker fees, food expense, refreshment 

expenses, non-federal facility expenses, audio visual expenses, or contract-related conference expenses. 

The contractor shall include a section in their monthly progress report which identifies the current and 

cumulative conference related expenditures for each individual meeting or other event falling under the 

definition of conference included above in paragraph 1. Event expenses are all direct and indirect costs 

paid by the government and include any associated authorized travel and per diem expenses, room 

charges for official business, audiovisual use, light refreshments, registration fees, ground transportation 

and other expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 

should be included. 



L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-09 

A. TITLE: Scope of Protective Action Guides for Drinking Water 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Samuel Hernandez 
MC: 4607M 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
202-564-1735 

ALTERNATE WORK ASSIGNMENTCONTRACTING OFFICER REPRESENTATIVE 

Jerry Ellis 

MC:4607M 

D. BACKGROUND: 

1200 Pennsylvania Ave., NW 

Washington, DC 20460 

202-564-2766 

The U.S. Environmental Protection Agency (EPA) is in the process of developing a Manual to assist 
public officials in planning for emergency response to radiological incidents. A radiological incident is an 
event or a series of events, deliberate or accidental, leading to the release or potential release into the 
environment of radioactive materials in sufficient quantity to warrant consideration of protective actions. 
The Manual will provide radiological protection criteria for application to all incidents that would require 
consideration of protective actions. 

During an incident with an uncontrolled source of radiation, protection of the public from unnecessary 

exposure to radiation may require some form of intervention that will disrupt normal living. Such 
intervention is termed a protective action. Examples of protective actions include: evacuating an area; 

sheltering-in-place within a building or protective structure; administering potassium iodide (KI) as a 
supplemental action; acquiring an alternate source of drinking water; interdiction of food/milk. 

The Manual will provide recommended numerical protective action guides (PAGs) for the principal 
protective actions available to public officials during a radiological incident. A P AG is defined as the 

projected dose to an individual from a release of radioactive material at which a specific protective action 
to reduce or avoid that dose is recommended. PAGs do not establish an acceptable level of risk for 

normal, nonemergency conditions, nor do they represent the boundary between safe and unsafe 

conditions. The PAGs are not legally binding regulations or standards and do not supersede any 
environmental laws. 



The agency issued a draft PAGs manual on April 2013, and requested comments on the proposed actions. 

A final manual is expected to be issued by 2015. 

E. QUALITY ASSURANCE: 

Task(s) 1 & 2 in this work assignment requires the use of secondary data. Collection, use and 

analysis of data will be identical to the procedures described in the Supplemental Project Specific 

Quality Assurance Project Plan (SQAPP) completed under task(s) 1, 2, & 3 of WA 0-09, consistent 

with the Agency's Quality Assurance (QA) requirements, appending the Contract Level Quality 

Assurance Project Plan (QAPP). The project specific QA requirements must be addressed in the 

monthly progress reports as specified under Task 0, below. (This is the language for work 

assignments with an SQAPP already approved. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

2-09. The workplan shall explain that collection, use and analysis of data in this work assignment will 

be identical to the procedures described in the SQAPP completed under task(s) 1&2 of WA 2-09. 

This task also includes monthly progress and financial reports. The monthly progress report shall 

summarize activities conducted for the reporting period, and in a separate QA section, whether 

significant QA issues have been identified and how they are being resolved. Monthly financial 

reports shall include a table with the invoice LOE and costs broken out by the tasks in this WA. The 

contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any changes to 

the tasks involving the collection and analysis of the data occur and prepare a SQAPP supplementing 

the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the contractor 

receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1: Report on Available Actions and Recommendations 



The contractor shall revise and update, (as directed by the WACOR) the report previously prepared by 

Cadmus which identifies options for EPA to consider as Protective Action Guides for drinking water 

during nuclear incidents. Any direction from EPA regarding updates will be the result from 

interactions with internal EPA organizations as well as interactions from interagency group. Updates 
would likely be to clarify of expand assessments contained in the Report. 

The report includes an analysis of the risk levels to different sensitive subpopulations (i.e. children, 

pregnant women) associated with different PAG trigger levels. The report also contains explanations 

of how the health effects of radiation at different trigger levels could be clearly and effectively 
communicated to the public. 

EPA projects that less than 10% of the total effort will be required for this Task 

Deliverables: 

• Revised Final Report on PAG options 

Task 2: Assist in the Development of PAG Document & Responses to Public Comments 

The contractor shall continue assisting EPA in the development of the Water Chapter of the PAG 
document. The water PAG chapter will be based on the report developed by Cadmus during option 

Year 1. EPA anticipates that the Water Chapter will be drafted by EPA and then transmitted to the 

Contractor for review and updates. EPA will consider recommendations and then direct the contractor 
to complete any necessary revisions. 

Additionally the contractor shall support EPA in the development of responses to comments as it 
relates to the selection of Drinking Water PAGs. EPA will assign comments for the contractor to 

develop responses based on the work performed under Task 1. 

EPA estimates that 80% of the total effort will be required in support of this task. 

Deliverables: 

• Draft Water PAG Chapter & Responses to Comments 
• Final Water PAG Chapter & Responses to Comments 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Due to EPA 
0 Work Plan Per Contract 

requirements 

0 Monthly Progress Reports Per Contract 
requirements 

1 Final Revised Report on PAG options (508 compliant) 1 month from 
W ACOR comments 



2 Draft Water PAG Chapter & Responses to Comments 1 month from 
W ACOR comments 

2 Final Water PAG Chapter & Responses to Comments (508 1 month from 
compliant) W ACOR comments 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that ___ill_ professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: None 

K. SPECIAL REPORTING REQUIREMENTS: None 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 
CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-11 

A. TITLE: Support for Regulatory Determination 3 

B. PERIOD OF PERFORMANCE: Effective date through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 
Ali Arvanaghi 
US EPA, Room 2209F 
Mail Code 4607M 
1201 Constitution Ave, N.W. 
Washington, DC 20460 
Tel: 202/564-1260; Fax: 202/564-3760 
E-mail: arvanaghi.ali @epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

D. BACKGROUND: 

Zeno Bain 
US EPA, Room 2209K 
Mail Code 4607M 
1201 Constitution Ave, N.W. 
Washington, DC 20460 
Tel: 202/564-5970; Fax: 202/564-3760 
E-mail: bain.zeno@epa.gov 

The Safe Drinking Water Act (SDWA), as amended in 1996, directed the Environmental Protection 
Agency (EPA) to publish a list of contaminants (referred to as the Contaminant Candidate List, or CCL) 
to assist in priority-setting efforts. The SDWA also directs EPA to select five or more contaminants from 
the CCL and determine whether or not to regulate these contaminants with a National Primary Drinking 
Water Regulation (NPDWR). 

This work assignment continues the work of the previous contract EP-C-12-023 W A 1-11 while also 
adding tasks that will support EPA's regulatory determination recommendations for internal agency 
review and eventually publication. In order to support EPA, the contractor's efforts will involve the 
following, as needed: 

• Conducting literature searches to identify additional information on occurrence data/exposure, 
release and physical properties. 



• Preparing materials (i.e., contaminant information sheets, research needs tables) that will be used 
to assist EPA in option selection, communication with management, stakeholder gatherings, and 
identifying research needs and attending meetings as requested. 

• Providing workgroup and public meeting support. 

• Developing support documents (e.g., Analysis of Occurrence Data and Regulatory Determination 
Support Document). 

Occurrence assessments are a necessary component of the listing and regulatory decision making process. 
Information on the distribution of contaminant occurrence levels in public water supplies of various 

source and size categories provides OGWDW with a basis for estimating the number of systems and the 
size of the affected population experiencing contaminant levels exceeding a known health effect level. 

Occurrence estimates are used to develop exposure assessments and, subsequently, the contribution of 

drinking water, relative to other sources of exposure, to total intake. The exposure information will 
provide the basis for the health assessment. The contractor shall continue the process of collecting and 

analyzing occurrence data (primary and/or supplemental) on the CCL3 contaminants for the Regulatory 
Determinations 3 effort as necessary as described by the tasks in this work assignment. 

E. QUALITY ASSURANCE: 

Tasks 1, 2, 4, 5 of this work assignment require the use of primary and/or secondary data. Collection, use 
and analysis of data will be identical to the procedures described in the Supplemental Project Specific 
Quality Assurance Project Plan (SQAPP) completed under tasks 1, 2, 4, 5 and 6 of W A0-11, consistent 
with the Agency's Quality Assurance (QA) requirements, appending the Contract Level Quality 
Assurance Project Plan (QAPP). The project specific QA requirements must be addressed in the monthly 
progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 
plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. If a subcontractor(s) is proposed and subcontractors are outside the local metropolitan 

area, the contractor shall include information on plans to manage work and contract costs. 

In addition, the contractor shall prepare a statement indicating that this W A is a continuation of EP-C-
12-023 W A 0-11. The workplan shall explain that collection, use and analysis of data in this work 
assignment will be identical to the procedures described in the SQAPP completed under Task 0 of W A 
0-11. This task also includes monthly progress and financial reports. The monthly progress report shall 
indicate, in a separate QA section, whether significant QA issues have been identified and how they 
are being resolved. Monthly financial reports must include a table with the invoice LOE and costs 



broken out by the tasks in this W A. The contractor shall immediately notify the Contract-level COR 
and W A manager if any changes to the tasks involving the collection and analysis of the data occur 
and prepare a new SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these 
tasks cannot proceed until the contractor receives notification of the new SQAPP approval from the 
PO via email. 

Deliverables: Work plan, monthly progress and financial reports. 

Task 1: Finalize Contaminant Background Documents and Update the Regulatory 3 
Summary/ Analyses and Status Table 

The contractor developed background documents and status tables for all CCL 3 contaminants under 
this task under the previous work assignment. These background documents and status tables 
provided detailed and summarized overviews, respectively, of available occurrence and health data 
associated with each contaminant. Under this task, the contractor shall provide updated background 
documents, summary/analyses, and/or status table for a subset of CCL3 contaminants, as needed as 
indicated by technical direction from the EPA W A COR. For planning purposes, the contractor shall 
assume updates to the nitrosamines and chlorate documents. Draft documents were developed in 
Option Period 1 and the contractor can expect all changes to be minor. 

Deliverables: 
• Updated background documents for contaminants for which EPA is not making a 

regulatory determination. 

Task 2: Update Technical Analysis of Occurrence Data Sources 

The contractor analyzed occurrence data for all CCL 3 contaminants under this task under the previous 
work assignment. Occurrence analyses are conducted using a two-stage analytical approach. In Stage 
1, the data are first reviewed, quality-checked, and characterized. They are then analyzed to generate 
simple, clear non-parametric estimates of contaminant occurrence. In Stage 2, statistical modeling is 
used to generate national probability estimates of contaminant occurrence based on estimated annual 
(or longer-term) mean concentrations of contaminants along with statistical measures of uncertainty 
and error. This includes disinfection byproducts (e.g. Nitrosamines) and any chemical which may 
need to be updated due to new data from UCMR3. 

To the extent that new occurrence data sources become available, the contractor shall continue the 
analysis of occurrence data sources from the previous work assignment and continue analyses to 
incorporate new data into updated versions of Stage 1 Analysis and Final Stage 2 Reports. The 
contractor shall consider both the data sources that are currently available as well as any new data 
sources that may become available during the option year, in discussion with EPA, as described in 
technical direction from the EPA W A COR. 

In addition, the contractor shall use publically available data in order to construct national 
extrapolations for specific chemicals when directed to do so by EPA W A COR. 

The contractor shall additionally conduct analysis to support EPA's Environmental Justice 
considerations, as directed up to and including: 



o How did your public participation process provide transparency and meaningful participation 
for minority, low-income, and indigenous populations and tribes? 

o How did you identify and address existing and new disproportionate environmental and public 
health impacts on minority, low-income, and indigenous populations? 

o How did actions taken under #1 and #2 impact the outcome or final decision? 

The above defined questions are broad areas defined by the Environmental Justice Office. Initial 
analysis by the contractor shall focus on question 2 primarily. This effort is a possible continuation of 
previous efforts under Cadmus contract EP-C-07 -022 W A 4-18 and shall be requested in technical 
direction if necessary. 

Any collection of information shall be in compliance with the Paperwork Reduction Act ( 44 
U.S.C. chapter 35; 5 CPR 1320) and approved ICRs in place. 

For planning purposes, the contractor should assume the only additional data sources which 
will be analyzed will be the remaining portions of the UCMR data. 

Deliverable: 
• Updated Stage 1 Analysis Report 
• Updated Final Stage 2 Report 

Task 3: Meeting Support 

The contractor shall attend and prepare summaries of all Reg. Det. 3 workgroup meetings and/or other 
meetings related to the work being done under this work assignment. The contractor's support shall 
include organizing, running and moderating a single public meeting as indicated by EPA W A COR. In 
addition, contractor shall attend occurrence sub-team meetings as directed by EPA W A COR. 

In addition to preparing meeting summaries, the contractor shall provide pre-meeting support such as 
preparing and distributing meeting agendas and preparing and distributing meeting materials. The 
contractor shall also develop presentation slides and/or give presentations at one or more workgroup or 
public meetings, as described in technical direction from the EPA W A COR. In such cases, the 
contractor shall develop draft, interim, and final versions of presentation slides. The contractor shall 
review and evaluate all notes and presentations delivered to EPA to ensure accuracy and technical 
soundness. 

The contractor shall provide support by reviewing presentations, tables, hand-outs, memos, etc. 
developed by EPA to help ensure accuracy of content. For planning purposes, the contractor shall 
assume assistance in the development of 3 sets of meetings materials (slides, tables, and agendas). 
For planning purposes, the contractor shall assume no additional public meetings and between five and 
ten Reg. Det. 3 workgroup and occurrence sub-team meetings and that all meetings will be in the 
Washington, DC area. 

While EPA does not anticipate the contractor's support to any individual meeting incurring $20,000 in 
cost, the contractor shall immediately notify the EPA Contracting Officer, Contract Level Contracting 

Officers Representative and Work Assignment Contracting Officer's Representative if it anticipates 
support to such an event reaching this cost. Event expenses are all direct and indirect costs paid by the 

government and include any associated authorized travel and per diem expenses, room charges for 

official business, audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for event cost preparation should 



be included, but the federal employee time for workshop preparation should not be included. After 

notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the task(s) 

until authorized to do so by the Contracting Officer. 

Deliverables: 
• Meeting notes; 
• Draft, interim, and final versions of presentations; 
• Comments on presentations, tables, hand-outs, memos, etc; 
• Briefing materials. 

Task 4: Other Technical and Programmatic Support 

This task supports the development of the CCL Regulatory Determination 3 Federal Register(s). 

Subtask 4.1: Federal Register Package Support 

The contractor shall provide support on the development of the Federal Register notice 
providing EPA's notice of intent for the CCL Regulatory Determination 3. Such support shall 
exclude inherently governmental functions and shall include: identifying and correcting 
formatting, typographical, grammatical, and other editing issues; identifying inconsistencies 
within and across the Federal Register notice and other supporting documents (e.g., 
communications strategy, technical support documents); ensuring the accuracy of 
cross-references; and retrieving copies of cited references. The contractor shall support EPA 
by assembling all materials cited in the preamble for submission to the OW Docket. The 
contractor shall develop and maintain a typed list of all references being obtained from the 
EPA authors of the preamble, as identified by the EPA W ACOR, and their status. The EPA 
W ACOR will identify any additional materials that the contractor is to submit to the Docket. 

The contractor shall also provide support for the development of other documents that support 
the Federal Register package such as the communications strategy, transmittal memoranda, 
forms, and fact sheets as requested by EPA W A COR. Support shall include: developing draft 
documents based on the contents of the draft Federal Register notice and comments provided 
by the EPA W ACOR; identifying formatting, typographical, grammatical, and other editing 
issues; and identifying inconsistencies, retrieval of online and hard copies of journal articles or 
other reference materials for citation. It should be noted that the contractor shall not be 
required to support the development of the health technical support document under this work 
assignment. 

For work planning purposes, the contractor shall assume that a maximum of one additional 
revision of the Federal Register notice will be required in the period of performance. The 
contractor shall also assume that a maximum of one additional iteration of supporting 
materials for the notice will be required in the period of performance. 

Deliverables 

• Editorial support of draft and final Federal Register notices. 
• Draft and final Federal Register supporting materials. 
• Online and hard copy retrievals of journal articles or other references for citation. 



• Inventory of the materials to be submitted to the Docket. 

Subtask 4.2: Occurrence-Related Support for the Reg. Det. 3 FR Notices 

The contractor shall review the occurrence and exposure portions of the preamble or responses 
to comments for the CCL Regulatory Determination 3 FR Notices. After receipt of EPA 
W ACOR's written comments, the contractor shall provide support for the revision of the 
preamble and/or response to comments and submit it to EPA. If additional occurrence 
analyses, calculations, and revisions are required based on comments on the Federal Register 
notice(s), the EPA W ACOR will notify the contractor in writing. These analysis may include 
consideration of relative exposure and analysis of total diet studies. For planning purposes, the 
contractor should assume no more than 3 iterations. 

Deliverables: Draft and final reviews of preamble on occurrence and exposure related 
materials and, if necessary, any additional occurrence analyses. 

Task 5: Support for Development of Regulatory Support Document for the Regulatory 
Determinations for the Third Drinking Water Contaminant Candidate List 

The contractor shall provide support in the development of the final regulatory support documents to 
support Reg. Det. 3. The contractor shall compile the technical analyses and writing conducted under 
this work assignment and previous work assignments in order to develop the regulatory support 
document. 

Scientific journal articles published in foreign languages shall be translated for EPA use as directed by 
EPA W A COR. The data from translated articles provides new information on the contaminants and 
shall be referenced in the Regulatory Support Documents. 

The contractor shall also conduct and describe any other supporting analyses not conducted elsewhere 
that may be required to develop the occurrence document(s) and associated text, exhibits, and 
appendices. For planning purposes the contractor shall assume ten or fewer additional analyses. 

The contractor shall support EPA's development of a regulatory support document by updating the 
documents as new data and/or information is made available as directed by the EPA W A COR. The 
contractor can expect up to two revisions of the current draft in order to produce the final document. 

Subtask 5.1: Federal Register Package Support in response to OMB comments 

The contractor shall provide support for the revision of regulatory support documents (For the Federal 
Register) in response to comments made during the review by OMB. 

Deliverables: 
• Final copy of regulatory support document. 

Task 6: Office of Water Webpage Support 

The contractor shall provide support for the publication of Reg Det documents on the EPA Office of 
Water website. As identified by EPA, the contractor shall provide a Section 508 compliant version of 
documents published to the EPA website. The documents to be published will be provided by EPA 
WACOR. For planning purposes, the contractor can expect between 10-20 documents to be formatted 



for web publication. The specific documents will be provided by EPA W ACOR and will be in their 
final revision. 

Deliverables: 
• Web content and related electronic files (508 Compliance will be specified in technical 

direction) 

SCHEDULE OF DELIVERABLES: 

No of 
Task Tasks I Task Description Deadlines Copies/Medium 

Task 0: Work Plan Preparation and Project Administration 

Work Plan Per contract electronic 

Monthly Progress report Per contract electronic 
Task 1: Finalize Contaminant Background Documents and Update the 
Regulatory 3 Summary/ Analyses and Status Table 

Updated background documents As specified in 
technical direction 
from EPA 
WACOR electronic 

Task 2: Technical Analysis of Occurrence Data Sources 
Updated Stage 1 Analysis of National 2 weeks after 
Occurrence Report.* receipt of 

technical direction 
from EPA 
WACOR. electronic 

Updated Final reports of Stage 2 Within 3 weeks of 
analysis on selected contaminants* technical direction 

from EPA 
WACOR. electronic 

Task 3: Work Group Meeting Support and Facilitation 
Meeting Notes 

Within one week 
of each meeting. electronic 

Draft, interim, and final versions of Within 2 weeks 
presentations. after receipt of 

technical direction 
from EPA 
WACOR. electronic 

Comments on presentations, tables, As specified in 
hand-outs, memos, etc. technical direction 

from EPA 
WACOR electronic 

Briefing materials As specified in 
technical direction 
from EPA 
WACOR electronic 

Task 4: Other Technical and Programmatic Support 



Final Federal Register notice support 2 weeks after 
receipt of 
EPAWACOR's 
written comments 
on the draft electronic 

Final Federal Register supporting 2 weeks after 
materials* receipt of 

W ACOR's written 
comments on the 
draft electronic 

Online and hard copy retrievals of cited To be determined 
references, maintaining an inventory of upon technical 
the materials to be submitted to the direction from the 
Docket.* EPA WACOR 

electronic 
Final reviews of preamble on To be determined 
occurrence and exposure related upon technical 
materials* direction from the 

EPA WACOR 
electronic 

Task 5: Support for Development of Regulatory Support Document for 
Reg. Det. 3 

Final draft of Regulatory Support 2 weeks after 
Document* receipt of 

W ACOR's written 
comments on the 
draft electronic 

Task 6: Office of Water Webpage Support 
Web content and related electronic files As specified in 
(508 Compliance will be specified in technical direction 
technical direction)* from EPA 

WACOR electronic 
*Denotes products that required Section 508 conversion. 

H. LEVEL OF EFFORT ESTIMATES: 
EPA allocates 2625 professional hours in support of the work outlined in this Work Assignment. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 
The contractor shall immediately notify the EPA Contracting Officer, Contract-level COR and WACOR 

of any anticipated event involving support for a meeting, conference, workshop, symposium, retreat, 

seminar or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 

travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 



registration fees, ground transportation and other expenses as defined by the Federal Travel Regulations. 

All outlays for conference preparation should be included, but the federal employee time for conference 

preparation should not be included. After notifying EPA of the potential to reach this threshold, the 

Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 

J.TRAVEL: 
No Travel is anticipated. 

K. SPECIAL REPORTING REQUIREMENTS: 
The contractor shall provide status updates for each task on a weekly or bi-weekly basis, either through a 
meeting with the W ACOR or over the telephone or email. Also, the contractor shall provide budget 
updates monthly by phone or email. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-13 

A. TITLE: Support for the Contaminant Candidate List 4: Microbial Contaminants 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Hannah Holsinger 

US EPA, Room 2209W 

Mail Code 4607M 

1200 Pennsylvania Ave, N.W. 

Washington, DC 20460 

Tel: 202/564-0403; Fax: 202/564-3767 

Email: holsinger.hannah@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Heather Galada 

US EPA, Room 2209U 

Mail Code 4607M 

1200 Pennsylvania Ave, N.W. 

Washington, DC 20460 

Tel: 202/564-5248; Fax: 202/564-3767 

Email: galada.heather@epa.gov 

D. BACKGROUND: 

The Safe Drinking Water Act (SDWA) as amended in 1996 requires EPA to publish a list of contaminants 

that are known or anticipated to occur in public water systems, and which may require regulation under 

the SDWA known as the drinking water Contaminant Candidate List, or CCL. (Section 1412(b)(1)). 

EPA published the final third drinking water Contaminant Candidate List (CCL 3) in the Federal Register 

on October 8, 2009. In developing the CCL 3, EPA implemented an improved process from that which 

was used for previous CCLs. The CCL 3 process was based on substantial expert input and 

recommendations from the National Academy of Science's National Research Council (NRC) and 

National Drinking Water Advisory Council (NDWAC). EPA used a multi-step process to identify 

contaminants for inclusion on the CCL 3. The list of bacteria, viruses, protozoa, helminths, and fungi in 

Taylor et al. (2001) was adopted upon the recommendation of NDWAC (2004) as the starting point for 

the CCL 3 microbial Universe. The microbial Universe included a total of 1,425 human pathogens 

including those compiled by Taylor et al. (2001) as well as nominations from the scientific community 

and EPA experts (Contaminant Candidate List 3 Microbes: Identifying the Universe). 



The agency then applied 11 screening criteria to identify a preliminary CCL (PCCL) of 29 pathogens based 

on their potential to occur in public water systems and the potential for public health concern (See 

document: Contaminant Candidate List 3 Microbes: PCCL TO CCL Process). These microbes were then 

further evaluated using a classification approach and expert judgment to identify the CCL 3. The 

screening criteria were developed in part following the recommendations of the NRC and NDWAC 

workgroup on the CCL process and further reviewed by a panel of external experts as well as 

deliberations of the EPA microbiology workgroup based upon the expert panel report. 

Previous work assignments (WA) focused efforts to review and update existing information on drinking 

water microbial contaminants and provide technical support through the publishing of the fourth draft 

Contaminant Candidate List (CCL 4). The fourth draft CCL list was published February 41
h, 2015. This WA 

will build upon efforts completed for previous CCL efforts under WA's 4-37 and 5-37 issued under 

Cadmus Contract EP-C-07-022. The contractor shall utilize materials and analyses completed for 

previous CCL efforts as much as possible and shall update and build upon data collected under previous 

CCL efforts and the CCL 3 screening process for this WA. Data, materials, and analyses collected for the 

regulatory determination process for microbial contaminants on the CCL 3 should also be utilized as 

applicable. 

This WA is also a follow on to efforts completed under the current contract EP-C-12-023 on previous 

Cadmus WA's 0-13, 1-13, and 2-13. The documents and most ofthe data sources that serve as 

applicable references are in the possession of the contractor. A list of some of these documents is 

provided in the "References" section at the end of this document. This list is not meant to be 

comprehensive and additional references could be added by either the contractor or the EPA WACOR. 

Under this work assignment the contractor shall continue to support EPA in the CCL 4 development 

process, focusing on efforts supporting the development of the final fourth CCL. 

E. QUALITY ASSURANCE: 

Tasks 1, 2, and 3 in this work assignment requires the use of secondary data. Collection, use and 

analysis of data will be identical to the procedures described in the Supplemental Project Specific 

Quality Assurance Project Plan (SQAPP) completed under task 0 of WA 0-13, consistent with the 

Agency's Quality Assurance (QA) requirements, appending the Contract Level Quality Assurance 

Project Plan (QAPP)]. The project specific QA requirements must be addressed in the monthly 

progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 



The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-13, 1-13, and 2-13. The workplan shall explain that collection, use and analysis of data in this work 

assignment will be identical to the procedures described in the SQAPP completed under task 0 of WA 

0-13. This task also includes monthly progress and financial reports. The monthly progress report 

shall summarize activities conducted for the reporting period, and in a separate QA section, whether 

significant QA issues have been identified and how they are being resolved. Monthly financial 

reports must include a table with the invoice LOE and costs broken out by the tasks in this WA. The 

contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any changes to 

the tasks involving the collection and analysis of the data occur and prepare a SQAPP supplementing 

the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the contractor 

receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1.0 Support Document(s) for the CCL 4 Microbes 

Based on previous WAs the contractor developed the CCL 4 Microbe support documents that 

discussed the following topics: 1) summary of the evaluation process of microbial contaminants for 

the CCL 4; 2) summary ofthe data submitted through the nomination process; 3) summary of the 

data collected on nominated microbial pathogens (not provided through the nomination process); 4) 

data collected on the 12 microbial pathogens included in the final CCL 3 and associated support 

documents (e.g. updated fact sheets); 5) summary of nominated microbial contaminants scoring 

from Tasks 3 and 4 as appropriate (under WAs 0-13, and 1-13) and; 6) summary of the updated data 

compared to the data available under CCL 3. The contractor shall refer to the CCL 3 support 

document "Contaminant Candidate List 3 Microbes: PCCL TO CCL Process" and use as a reference for 

the CCL 4 Microbes support document. The contractor shall update this document after approval and 

technical direction from the EPA WACOR based on revisions to the draft fourth CCL and additional 

actions taken due to public comments. 

The final version of the support document shall adhere to the requirements under Section 508 as 

previously stated. 



The contractor shall also provide support for developing briefing materials, updating previous 

support documents drafted under WA previous WA's 4-37 and 5-37 of contract EP-C-07-022 and 

WA's 0-13, 1-13, 2-13 of contract EP-C-12-023 as needed (e.g., Contaminant Information Sheets), and 

other issue papers related to the CCL microbial contaminants, based upon written technical direction 

from the EPA WACOR. The contractor shall continue to support the development of the document 

related to cyanobacteria and cyanotoxins that began under previous WA 2-13 as directed by EPA 

through technical direction. 

Deliverables: Revised Final CCL4 Microbes Support Document (508 compliant); 508 compliant final 
cyanobacteria support document. 

Task 2.0: Support for the CCL 4 Microbes Comment Response Process 

Subtask 2.11dentify and Summarize comments 

EPA published a Federal Register Notice presenting the Draft CCL 41ist for public comment February 

41h, 2015. After technical direction from the EPA WACOR, the contractor shall support EPA's 

comment response process. The contractor shall review all microbial contaminant related comment 

letters, e-mail and attachments as they are received by the OW Docket Center to identify and 

summarize the comments and main issues (to be issued by technical direction). The comment 

summary should include a classification of each comment letter by commenter category (e.g., 

environmental group, state or local government, etc.), the number of comments on each 

contaminant (or group of contaminants), and identify major issues/themes. 

Subtask 2.2 Update the Web-based Comment-Response Database and Develop a List of Comment 

Codes 

Under prior contract efforts, the contractor developed a web-based comment response database. 

The contractor shall update and maintain this database for the purpose of containing and tracking all 

correspondence received from the public on the draft CCL 4 Federal Register Notice. All official 

comments shall be maintained as verbatim reproductions of the comments received from the public. 

The contractor shall develop a draft outline of comment codes (to be issued by technical direction) 

for the purpose of categorizing public comments into the comment response database (to include at 

least one comment code for each contaminant included on the draft CCL 4). The EPA WACOR will 

review this draft outline and provide comments to the contractor. After receiving comments from the 

EPA WACOR the contractor shall revise the outline and submit the final outline to the WACOR. 

Subtask 2.3 Develop tracking codes and enter comments into database 

After EPA WACOR approval of the final outline, the contractor shall review, as they are received, all 

public comment letters, e-mail, and attachments received by the OW Docket Center and provide 

each comment with tracking codes. These codes will identify the comment letter (as numbered by 

the OW docket), comment number of the individual comment within each letter, and the comment 



code (from the outline) that each individual comment falls under (comments should only be 

categorized into one comment code). The EPA WACOR will review the marked up sections of each 

comment letter to examine the coding assigned to each comment and ensure accurate categorization 

of comments. After receiving comments from the EPA WACOR, the contractor shall reassign any 

comments that may have been mis-categorized and enter each comment into the approved 

database. 

The contractor shall ensure that all comments have been coded by subject area. The contractor shall 

ensure that each unique comment has been entered into the database. The entry shall contain all of 

the information coded above and the verbatim text of the comment. The contractor shall submit a 

written summary of issues to the EPA WACOR. 

Subtask 2.4 Maintain the comment response database 

The contractor shall maintain and update the database and its supporting documentation. The 

contractor shall notify the EPA WACOR when the down-time occurs. The contractor shall locate 

comments by their subject code, track the number of comments under each subject code and check 

responses to ensure all comments have been responded to. After technical direction from the EPA 

WACOR, the contractor shall query the database and provide the EPA WACOR with the approximate 

number and nature of comments received. 

The contractor shall sort comments by subject category code for distribution to EPA staff responsible 

for responding to comments. 

Deliverables: 2.1 Draft Summary of Comments; 2.2 Draft and Final Subject Category (Comment Code) 

Outline; 2.3 Draft and Draft Final assignment of tracking codes for each public comment letter; 2.4 

Draft Comment Response Database 

Task 3.0: Analysis of Data from Public Comments 

The contractor shall support EPA's evaluation of data and information submitted during the public 

comment period. The contractor shall compile a summary (table or spreadsheets) of data and 

information submitted during the public comments and compare this data to data EPA has previously 

collected to determine whether the data provided is new. If new data is submitted, the contractor 

shall evaluate and document whether the data meets the assessment factors (developed under CCL 

3) to be considered in the CCL process (i.e., is the data relevant, is the data complete (including 

meeting quality requirements), and is the data redundant with any other more comprehensive data 

sources), and evaluate whether the data could be used for screening and scoring based on the data 

hierarchies developed under CCL 3. This is to ensure that the best available data is used in the CCL 4 

evaluation process. If the data can be used in the CCL 4 process (based on the factors described 

above), at the written direction of the EPA WACOR, the contractor shall use the new data to re­

screen and re-score the contaminants, and document any changes. Should commentors cite sources 

of data, Cadmus shall support EPA's data collection and data review efforts, as stated for com mentor 

submitted data, as directed by technical direction. 



If changes are made from the Draft CCL 4 to the Final CCL 4 as a result of public comments (or 

comments from the Science Advisory Board), the contractor shall also, at the direction of the EPA 

WACOR provide a spreadsheet(s) showing changes between the Draft and Final CCL 4 Universe, PCCL, 

and CCL. The contractor shall also, at the written direction of the WACOR, provide written 

descriptions/ rationale for such changes. 

Deliverables: Draft(s) of summary spreadsheet(s) of data submitted during public comments; Draft(s) 

summaries of changes between the Draft and Final CCL 4 Universe, PCCL, and CCL 

G. SCHEDULE OF DELIVERABLES: 

The contractor shall deliver all draft and final documents in Microsoft Office documents and/or PDFs 

and will comply with the EPA's 508 compliance requirements for posting on the Internet. Unless 

otherwise requested by the EPA WACOR in writing, the contractor shall deliver all other products 

electronically. All due dates below are calendar days, weeks, or months unless otherwise noted. 

Task Deliverable Description 
Estimated Date 
Of Completion 

0 
Work plan, Technical Progress Reports Per contract 

Updated Final CCL 4 Microbes Support Document TBD in written technical direction from the EPA 
(508 compliant) * WACOR 

1.0 
508 compliant final cyanobacteria support TBD in written technical direction from the EPA 

document. WACOR 

2.1 Draft Summary of Comments* TBD in written technical direction from the EPA 
WACOR 

2.2 Draft Subject Category (Comment Code) TBD in written technical direction from the EPA 
Outline* WACOR 

2.2 Final Subject Category (Comment Code) One week after receipt of written comments 
Outline* from the EPA WACOR 

2.0 
2.3 Draft assignment of tracking codes for each TBD in written technical direction from the EPA 
letter* WACOR 

2.3 Draft Final assignment of tracking codes for 10 days after receipt of written comments from 
each letter* the EPA WACOR 

2.4 Draft Comment Response Database* TBD in written technical direction from the EPA 
WACOR 



Task Deliverable Description 
Estimated Date 
Of Completion 

Draft(s) of summary spreadsheet(s) of data TBD in written technical direction from the EPA 
submitted during public comments* WACOR 

3.0 Draft(s) summaries of changes between the Draft TBD in written technical direction from the EPA 

and Final CCL 4 Universe, PCCL, and CCL* WACOR 

*Deliverables subject to quality assurance 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 453 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: None Required 

K. SPECIAL REPORTING REQUIREMENTS: The contractor shall address each task separately in the 

monthly progress and financial support 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 

M. REFERENCES 

• Contaminant Candidate List 3 Microbes: Identifying the Universe (EPA 815-R- R-09-004) 

• Contaminant Candidate List 3 Microbes: Screening to the PCCL (EPA 815-R-09-005) 

• Contaminant Candidate List 3 Microbes: PCCL TO CCL Process (EPA 815-R-09-009) 

• Drinking Water Contaminant Candidate List 3- Draft Notice 

• Drinking Water Contaminant Candidate List 3- Final Rule 



• Microbial Expert Input and Review for the Third Contaminant Candidate List (EPA 815-R-
08-0010) 

• Summary of Nominations for the Third Contaminant Candidate List (August, 2009) 

• Guidelines for Canadian Drinking Water Quality (CADW): Summary of Guidelines­
Health Canada 

• Health Canada. 2006. Guidelines for Canadian Drinking Water Quality (CADW): Guideline 
Technical Document- Bacterial Waterborne Pathogens: Current and Emerging 
Organisms of Concern. 

• Knipe, D. M. and P. M. Howley (ed.). 2007. Fields Virology, 5th Edition, Wolters-Kiuwer 
Lippincott Williams & Williams, Philadelphia. 

• Knipe, D. M. and P.M. Howley (ed.). 2013. Fields Virology, 6th Edition, Lippincott 
Williams & Williams, Philadelphia. 

• Murray, P. R., E. J. Baron, J. H. Jorgensen, M. L. Landry, and M.A. Pfaller (ed.). 2007. 
Manual of Clinical Microbiology, 9th Edition, ASM Press, Washington, DC. 

• Murray, P. R., E. J. Baron, J. H. Jorgensen, M. L. Landry, and M.A. Pfaller (ed.). 2011. 
Manual of Clinical Microbiology, lOth Edition, ASM Press, Washington, DC. 

• Taylor, H.L., S.M. Latham, and M.E.J. Wool house. 2001. Risk factors for human disease 
emergence. Phil. Trans. R. Soc. Land. B. (356): 983-989. 

• Appendix to Phil. Trans. R. Soc. Land. B. (ISSN 0962 8436) No. 1411, pp. 983-989, July 
29, 2001. 

• WHO Guidelines for Drinking Water Quality (4th Edition, 2011) 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-14 

A. TITLE: Laboratory Certification Chemistry/Microbiology Training Support & Oversight 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Name: Judy Brisbin 
Branch: USEPA/OGWDW/SRMD 
Address: 26 W. MLK Drive 

E-mail: 
Phone: 
FAX: 

Mail code: 140 
Cincinnati, OH 45268 
brisbin.judy@epa.gov 
(513) 569-7883 

(513) 569-7191 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Name: Glynda Smith 
Address: Same as above 
Email: smith.glynda@epa.gov 
Phone: (513) 569-7652 
Fax: (513) 569-7191 

Technical Advisor: 

Name: Carrie Miller 
Address: Same as above 
E-mail: 
Phone: 
FAX: 

miller.carrie@epa.gov 
(513) 569-7919 
(513) 569-7191 

The EPA Technical Advisor will be an additional resource that will assist the EPA WACOR and 
Contractor in accomplishing the work outlined in this Performance Work Statement. The 
Technical Advisor's role will be an exchange of information through technical communications 
with the Contractor. The Technical Advisor will provide no formal direction of the Contractor's 
efforts. 

D. BACKGROUND: 

Public water systems serving at least 25 persons or having at least 15 service connections must comply 
with the Safe Drinking Water Act (SDWA) and the requirements of the National Primary Drinking Water 
Regulations (NPDWR) (40 CFR 141). Section 1401(1)(D) of the Act defines a National Primary Drinking 
Water Regulation to include "criteria and procedures ... [for] quality control and testing procedures to 
insure compliance ... " EPA regulations require community water systems to conduct monitoring for 
compliance with the drinking water standards. In addition, regulations provide that analyses must be 



conducted by laboratories certified by EPA or the States. The regulations also establish requirements for 
laboratory certification. 

The Office of Ground Water and Drinking Water (OGWDW) Technical Support Center (TSC), with 
assistance from the Office of Research and Development (ORD), has the responsibility for developing 
and implementing the national certification program for laboratories that analyze drinking water 
samples and for implementing the Safe Drinking Water Act. These responsibilities include the following: 

• Develop and participate in training courses to support the certification program (contract level 
PWS sections 2.1.4, 3.1, 4.1, 4.2, 4.3, 5.1 and 5.3). 

• Develop and participate in Regional Laboratory Certification Program Assessments (contract 
level PWS sections 3.1, 3.2.2.2, 4.1, 4.3 and 5.1). 

• Prepare documentation needed to develop a Method Update Rule (MUR) (contract level PWS 
sections 2.1.4, 3.1, 4.1 and 5.1). 

• Support teleconferences for Laboratory Certification Workgroups by developing agendas, taking 
minutes, distributing minutes and other related information, and coordinating action items 
(contract level PWS sections 3.1 and 5.1). 

E. QUALITY ASSURANCE: 

The tasks in this work assignment do not require environmental measurements. Consistent with the 
Agency's quality assurance (QA) requirements, the contractor does not need to supplement the 
Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project-Specific Quality Assurance 
project Plan (SQAPP). 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 
plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 
contractor's key assumptions on which staffing plan and budget are based, and qualifications of 
proposed staff. In addition, the workplan shall include the requirement that all electronic and 
information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 
policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 
subcontractors are outside the local metropolitan area, the contractor shall include information on 
plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 
0-14, WA 1-14, Amendment 1 to WA 1-14, and WA 2-14. In addition, the work plan shall specify that 
a Supplemental Project Specific Quality Assurance Project Plan (SQAPP) appending the Contract Level 
QAPP or a PQAPP is not required. This task also includes monthly progress and financial reports. The 
monthly progress report shall summarize activities conducted for the reporting period, and in a 
separate QA section, whether significant QA issues have been identified and how they are being 
resolved. Monthly financial reports must include a table with the invoice LOE and costs' broken out 
by the tasks in this WA. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 
contract requirements. 



Task 1: Preparation of Certification Officer Training Course Materials 

The contractor shall support EPA by preparing/updating mock laboratory data packages to be used 
during the EPA Certification Officer Training Courses. One master data package and 3 data packages 
with deviations shall be prepared for each Test Method. The Test Methods may include EPA 200.9 
Rev. 2.2 with 5 analytes, EPA 531.2 Rev. 1.0 with 2 analytes, EPA 524.2 Rev. 4.1 with 5 analytes, and 
any others as directed by the WACOR. The data packages shall include the following sections: 
Standard Operating Procedure (SOP), Initial Demonstration of Capability (I DC), Method Detection 
Limit (MDL), and Field/Performance Testing (PT) samples. The SOP shall be prepared in Microsoft 
Office Word 2007. The rest of the data package, the data portion, shall be prepared in Microsoft 
Office Excel 2007 

Personnel qualifications for the contractor should include a mix of skills such as: working knowledge 
of chemistry methods and quality control requirements for laboratories analyzing compliance 
drinking water samples. No travel is anticipated for this task. 

Deliverables: Master Mock Laboratory Data Packages with three associated versions containing a 
variety of deviations. 

Task 2 Regional Laboratory Certification Program Assessment (RLCPA) 

The main objective of this task is to assist TSC in the Assessment of Regional Laboratory Certification 

Programs. Another key objective is to revise the draft RLCPA report template and develop a 

consensus checklist with an associated EPA SOP. The contractor shall prepare a summary report 

from the information provided by the Regions in the form of an Annual Questionnaire. The Annual 

Questionnaire, previous RLCPA reports and interim communication shall be used to populate the 

RLCPA report prior to attending the on-site RLCPA. The contractor shall also attend on-site RLCPAs to 

take notes and review files. The contractor shall then prepare a final draft RLCPA and incorporate 

comments from EPA's TSC Laboratory Certification Team. A final report shall then be distributed to 

the applicable Region. 

Personnel qualifications for the contractor shall include a mix of skills such as: familiarity with State 

Certification Programs, Webinar development and presentation; and, database skills for inputting 

elements and use for tracking future RLCPAs. Travel to 3 or 4 EPA Regional Headquarters is 

anticipated for this task. 

Deliverables: Regional Laboratory Certification Program Assessment (RLCPA) Report template and 

checklists with the associated Standard Operating Procedure. Reports for 3 or 4 RLCPAs per year and 

a summary of the Annual Questionnaires. 

Task 3 Laboratory Certification Officer Training Support 

The contractor shall support EPA by preparing, editing and/or updating PowerPoint Presentations to 

be used during the EPA Certification Officer Training Courses. EPA staff will provide the contractor 

with any existing presentations in Microsoft Office PowerPoint 2007. Materials needed to prepare 



new or edit/update existing presentations may also be provided. The contractor shall prepare all 

presentations in either Adobe Presenter or Adobe Captivate. 

Personnel qualifications for the contractor shall include a mix of skills such as: working knowledge of 

chemistry methods, familiarity with State Certification Programs, quality control requirements for 

laboratories analyzing compliance drinking water samples, online course development and 

presentation, and documentation of student participation and grades. Travel to attend the 

Chemistry Certification Officers Training Course in Cincinnati is anticipated for this task. Other direct 

costs may include computer software and associated electronic hardware for high quality 

communication and graphics to encourage discussion and interaction. 

Deliverables: Certification Officer Training Course PowerPoint Presentations containing edited 

and/or updated information. 

Task 4: Regulatory support for the next Drinking Water Methods Update Rule (MUR) 

The contractor shall review currently promulgated drinking water methods (chemistry, micro, and/or 

radiochemistry) to determine which ones should be updated to include appropriate quality control 

requirements and/or standardized to current EPA method format. The contractor shall identify any 

methods that should be removed because "greener" (i.e. more environmentally-friendly) methods 

exist. The contractor shall also identify methods that are no longer in use or rarely used. The 

contractor shall revise, update and re-type methods in standardized format with quality control 

requirements for distribution to the public. The contractor shall finalize all deliverables in compliance 

with Section 508 of the Federal Rehabilitation Act. The contractor shall develop microbiology tables 

similar in format to the chemistry tables for approved methods relative to regulatory requirements. 

The contractor shall provide support for regulatory development of a MUR package. 

Personnel qualifications for the contractor should include a mix of skills such as: working knowledge 

of chemistry and microbiology methods, quality control standards for good laboratory practices, and 

EPA method formatting. The contractor shall also possess good communication and survey skills for 

identifying method use to meet federal drinking water regulations. No travel is anticipated for this 

task. 

Deliverables: A list of methods needing revision or removal, updated methods, a Microbiology table 

and Regulatory draft language and package development for a Method Update Rule. 

Task 5: Administrative support for monthly Certification Officer Teleconferences 

The contractor shall compile agendas, arrange conference lines, communicate meeting logistics, and 

record meeting minutes for monthly OGWDW/SRMD/TSC teleconferences with Regional 

representatives. The contractor shall include agenda items of interest to TSC and the Regions. The 

contractor shall notify all participants of an agreeable date, time and call-in number. The contractor 

shall record meeting minutes for review by TSC within a week of the meeting, and then incorporate 



TSC edits. The contractor shall provide pertinent resource material, and compile work products such 

as standard operating procedures for Regional Laboratory Certification Program Assessments. 

Personnel qualifications for the contractor should include a mix of skills such as: meeting 

organization, knowledge of standard operating procedures for certification programs, and EPA 

formatting. The contractor shall also possess good communication. No travel is anticipated for this 

task. 

Deliverables: Meeting agendas and minutes. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Due EPA #Copies/Medium 

0 Work Plan Per contract. One copy via email 

0 Monthly progress and financial reports Per contract. One copy via email 

1 Master Mock Laboratory Data Upon EPA technical direction. One copy via email 

Packages with three associated 

versions containing a variety of 

deviations. 

2 Revise Draft RLCPA Report template. Upon EPA technical direction. One copy via email 

2 Summary of pertinent information Two weeks prior to the One copy via email 

from the annual questionnaire, Regional on-site RLCPA. 

previous RLCPA reports and interim 

communication for Regional RLCPA. 

2 Notes and draft Regional RLCPA Within 30 days after the One copy via email 

Report. Regional on-site RLCPA. 

2 Incorporation ofTSC comments into Within 30 days after receiving One copy via email 

the RLCPA report. TSC comments. 

2 Compile Annual Questionnaire Upon EPA technical direction. One copy via email 

response from the Regions into 1 

report. 

2 Organize and facilitate Webinars as Upon EPA technical direction. One copy via email 

needed. 



3 Draft of course modules for Two months after technical One copy via email 

Certification Officer Training Courses in direction. 

Adobe Presenter or Adobe Captivate. 

4 List of methods needing revision and Arrange a date no later than One copy via email 

methods needing removal two months after WACOR 

technical direction. 

4 Method revision and 508 compliance Two methods per month after One copy via email 

technical direction. 

4 Microbiology table Upon EPA technical direction. One copy via email 

4 Regulatory draft language and package Upon EPA technical direction. One copy via email 

development 

5 Email a Call for Topics for upcoming Two weeks prior to monthly One copy via email 

Regional CO call to call participants meeting. 

with a one week deadline for 

submissions. 

5 Compile topics submitted for upcoming One week prior to monthly One copy via email 

Regional CO call in a Draft Agenda and meeting. 

submit to WACOR. 

5 Transmit Final Agenda for upcoming Within two days of receiving One copy via email 

Regional CO call to call participants. Final Agenda from WACOR but 

no later than one day prior to 

upcoming call. 

5 Compile Draft Meeting Minutes and Two weeks after monthly One copy via email 

submit to WACOR. meeting. 

5 Transmit Final Meeting Minutes to call Within two days of receiving One copy via email 

participants. Final Meeting Minutes from 

WACOR. 

5 Meeting Work Products Upon EPA technical direction One copy via email 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 1000 professional hours will be required to complete the tasks outlined in this 
Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 



The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: 

The contractor shall assume travel will be required in support of this work effort. For planning purposes, 
the contract shall assume the need for 1 trip for 1 or 2 people to Houston, TX, Kansas City, KS, Edison, 
NJ, and Richmond, CA. The EPA WACOR will provide written technical direction. Prior to travel, the 
contractor shall receive authorization from the Project Officer. 

K. SPECIAL REPORTING REQUIREMENTS: 

The contractor shall report any urgent issues to the WACOR via phone or email. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: 

Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-16 

A. TITLE: Review of Microbial/Disinfectant By-Product Rules 

B. PERIOD OF PERFORMANCE: Effective Date through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

Rich Weisman 
Standards and Risk Reduction Branch 
US EPA, Room 2209Q 
1200 Pennsylvania Ave., NW 
Mail Code 4607M 
Washington, DC 20460 
Tel: (202) 564-2822 
Fax: (202) 564-3767 
E-mail: weisman.richard@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

Hannah Holsinger 

Standards and Risk Reduction Branch 
US EPA, Room 2209W 

1200 Pennsylvania Ave., NW 

Mail Code 4607M 

Washington, DC 20460 

Tel: (202) 564-0403 

Fax: (202) 564-3767 

E-mail: holsinger.hannah@epa.gov 

D. BACKGROUND: 

The 1996 Amendments to the Safe Drinking Water Act (SDWA) requires the U.S. Environmental 

Protection Agency (EPA) to review its existing drinking water regulations every six years. 

Section 1412(b)(9) of the SDWA states "The administrator shall, not less often than every 6 

years, review and revise, as appropriate, each national primary drinking water regulation 

promulgated under this title. Any revision of a national primary drinking water regulation shall 

be promulgated in accordance with this section, except that each revision shall maintain, or 

provide for greater, protection of the health of persons." 

Since the 1996 SDWA Amendments were enacted, EPA has completed two comprehensive 

reviews of existing National Primary Drinking Water Regulations: Six-Year Review 1 (completed 

in July 2003) and Six-Year Review 2 (completed in March 2010). Under Six-Year Review 1, the 
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Agency reviewed 69 National Primary Drinking Water Regulations (NPDWRsL which included 68 
chemical NPDWRs and the Total Coliform Rule. Based on its preliminary review, public 
comments, and other information, the Agency concluded to revise the Total Coliform Rule, but 
not to revise the 68 chemical NPDWRs. 

Six-Year Review 1 was conducted according to the June 2003 "EPA Protocol for the Review of 
Existing National Primary Drinking Water Regulations" (EPA 815-R-03-002). The protocol was 
developed by a workgroup, with representatives from EPA's Office of Ground Water and 
Drinking Water (OGWDWL the Office of Science and Technology, the Office of General Counsel, 
the Office of Pesticide Programs, the Office of Research and Development, the Office of Policy, 
Economics and Innovation, the Office of Solid Waste and Emergency Response, and EPA 
Regions I, V, VII, IX, and X. Workgroup members provided technical guidance throughout. The 
National Drinking Water Advisory Council (NDWAC) and many stakeholders provided valuable 
advice to improve the review process and this document. The Cadmus Group, Inc., served as 
the prime contractor for developing this document. 

Under Six-Year Review 2, the Agency reviewed 71 NPDWRs and identified four chemical 
NPDWRs for revision (acrylamide, epichlorohydrin, tetrachloroethylene, and trichloroethylene). 
Six-Year Review 2 was conducted according to the October 2009 "EPA Protocol for the Second 
Review of Existing National Primary Drinking Water Regulations (Updated)" (EPA 815-B-09-002). 
Although the updated protocol notes that the protocol included only "minor refinements," it 
nearly doubled in length, primarily due to an expanded decision tree, with detailed diagrams 
for each of its branches, including six that were not part of Six-Year Review 1 (health effects and 
Maximum Contaminant Level Goal (MCLGL Maximum Contaminant Level (MCLL treatment 
technique, analytical methods, occurrence and exposure, and treatment feasibility). 

Under this work assignment, EPA is seeking continued support, as a follow-on to work 
assignment 2-16, for its effort pertaining to the Microbial and Disinfectant By-Product (MDBP) 
rules that EPA expects to review during the third Six-Year Review (SYR3). The MDBP rules 
address several regulations such as the Surface Water Treatment Rule (SWTRL Interim 
Enhanced Surface Water Treatment Rule (IESWTRL Long Term 1 Enhanced Surface Water 
Treatment Rule (LT1L Filter Backwash Recycling Rule (FBRRL Long Term 2 Enhanced Surface 
Water Treatment Rule (LT2L Groundwater Rule (GWRL Stage 1 Disinfectants and Disinfection 
Byproducts Rule (Stage 1 DBPRL and Stage 2 Disinfectants and Disinfection Byproducts Rule 
(Stage 2 DBPR). In total, these rules address 14 National Primary Drinking Water Regulations, 
including microbial contaminants/indicators (such as giardia Iambiia, viruses, legionella, 
cryptosporidium, heterotrophic plate count (HPC), and turbidityL disinfection 
byproducts/indicators (such as trihalomethanes (THMsL haloacetic acids (HAAsL chlorite, and 
bromateL and disinfectant residuals (such as chlorine, chloramine, and chlorine dioxide). 

EPA published the National Primary Drinking Water Regulations for Stage 2 DBPR on January 4, 
2006 (71 FR 388). That rule was intended to reduce potential cancer risks and address concerns 
with potential reproductive and developmental risks from disinfection byproducts (DBPs). It 
covered information such as applicability, requirements, compliance monitoring, and public 
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health concerns. LT2 was finalized and implemented simultaneously with the Stage 2 DBPR to 
ensure that drinking water is microbiologically safe at the limits set for DBPs. Although 
previously planned to be on an expedited schedule, support efforts for LT2 have now been 
incorporated into the SYR3 effort. 

As part of the SYR3 process for the MDBP rules, EPA will assess and analyze new 
data/information regarding health effects, epidemiology, occurrence, treatment, and other risk 
mitigation measures, analytical methods, and risk from all relevant contaminants to evaluate 
whether there are new or additional ways to estimate and manage risk that will maintain or 
strengthen public health protection. Some of the new data/information will be based on the 
results from a literature review matrix, which was compiled by Cadmus under WA 5-36 
(Contract EP-C-07-022). Potential outputs from the SYR3 review will include summary 
documents on health effects, occurrence, treatment, and implementation, as well as 
documents used to support the SYR action. In performing the tasks identified below, Cadmus 
shall indicate how each product may be incorporated into the SYR3 outputs. 

E. QUALITY ASSURANCE: 

Tasks 1, 2, 4, 5, 6, 7, 8, 9, 10, and 11 in this work assignment require the use secondary 

data. While EPA has determined that the collection, use and analysis of data will be identical to 

the procedures described in the Supplemental Project Specific Quality Assurance Project Plans 

(SQAPP) approved for Base Period Work Assignment 0-16 (Tasks 1, 2, 4, 5, 6, 7, 8, 9, and 10) and 

Base Period Work Assignment 0-12 (Task 11), the contractor shall submit an amended SQAPP 

that consolidates and addresses the quality assurance procedures for these tasks. The 

Contractor's amended SQAPP shall be submitted within 20-days of the work assignment 

effective date. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The Contractor shall develop a work plan that describes how each task will be carried 
out. The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost 
estimate for each task, the Contractor's key assumptions on which staffing plan and budget 
are based, and qualifications of proposed staff. If a subcontractor(s) is proposed and 
subcontractors are outside the local metropolitan area, the Contractor shall include 
information on plans to manage work and contract costs. 

This task also includes monthly progress and financial reports. The monthly progress 
report shall indicate, in a separate QA section, whether significant QA issues have been 
identified and how they are being resolved. Monthly financial reports must include a table 
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with the invoice LOE and costs broken out by the tasks in this WA. The contractor shall 
immediately notify the Contract-level COR (CLCOR) and WACOR if any change to the tasks 
involving the collection and analysis of data occurs and shall prepare a new SQAPP. Work on 
new task cannot proceed until the contractor receives notification of the new approval from 
the EPA CLCOR. 

Deliverables: 

• Work plan 

• Monthly progress and financial reports 

• Updated Supplemental Quality Assurance Project Plan 

Task 1: Weight of Evidence Analysis for Risks from DBPs 

The purpose for this task is to continue the effort to evaluate the weight of evidence on 
the extent to which our understanding of risks from DBPs have changed since the 1999-2000 

FACA and since the promulgation of the Stage 2 DBPR rule, and whether the data could 
support a basis for revising or developing new MCLGs or other revised requirements for 
DBPs. As directed by the EPA WACOR, the contractor shall prepare revised and final versions 
of two summary reports that were delivered under previous WA- one concerning weight of 
evidence about cancer effects from DBPs and the other about developmental/reproductive 
effects from DBPs. Reports shall be delivered in electronic MS Word format, with a final 
report delivered in both electronic MS Word format and as a PDF. 

As directed by the EPA WACOR, 

• Revised Draft Report 

• Final Report 

For the purpose of the cost estimate, EPA estimates Task 1 will require 5% of the total 
technical LOE. 

Task 2: Preliminary Considerations of Unintended Consequences 

The purpose for this task is to continue the effort to examine the potential implications 
for the risk-related tradeoffs that serve as a basis for the MDBP rules (one type of DBPs vs. 
another, and DBPs vs. microbials). As directed by the EPA WACOR, the contractor shall 
prepare revised and final versions of a summary report that was delivered under a previous 
WA. Reports shall be delivered in electronic MS Word format, with a final report delivered in 
both electronic MS Word format and as a PDF. 

Deliverables: 

As directed by the EPA WACOR, 

• Revised Draft Report 

• Final Report 
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For the purpose of the cost estimate, EPA estimates Task 2 will require 2% of the total technical 
LOE. 

Task 3: Provide Administrative, Analytical, Writing Support 

As directed by the EPA WACOR, the Contractor shall provide administrative, analytical, 
and writing support to help EPA fulfill its obligations regarding consultations, outreach, 
options selection, and other tasks as determined by EPA. The Contractor shall provide general 
support as identified by EPA including: developing fact sheets, presentation materials and 
visual aids, communication materials, and support documents; providing technical and copy 
editing services; supporting EPA docket management activities; and conducting literature 
searches and telephone inquiries. Technical and copy editing includes reviewing documents 
for technical accuracy, responding to all comments received from EPA (by incorporating 
changes into the document, or explaining why no action was taken), and ensuring consistency 
throughout documents. 

Deliverables: 

As directed by the EPA WACOR, 

• Consultation and outreach fact sheets, presentation materials and visual aids, 
communication materials, and support documents and analyses (estimated total of 4-
7), as directed by the EPA WACOR 

• Additional interim (revised) drafts of any of the above documents, as directed by the 
EPA WACOR 

• Technical and copy editing reviews of documents, as identified by EPA 

• Up to two literature search summaries, as identified by EPA 

For the purpose of the cost estimate, EPA estimates Task 3 will require 5% of the total 
technical LOE. 

Task 4: Support for Methods, Occurrence, Public Health, and Treatment Techniques for 

Ground Water and Surface Water Treatment Rules 

As directed by the EPA WACOR, the contractor shall review available literature and 
perform analyses to support the review of one or more technical and policy issues associated 
with one or more of the following rules: GWR, SWTR, IESWTR, LTl, and LT2, including new 
data and information that have become available since the promulgation of those rules. 
Specific technical direction for review and analyses will be provided by the EPA WACOR. 
Potential topics might address issues such as use of specific treatment techniques to protect 
drinking water consumers, and issues related to EPA's guidance for determining PWS 
systems that are noted as groundwater under the direct influence of surface water (GWUDI). 
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The deliverables for each activity shall be specified in the technical direction provided by 
the EPA WACOR. For the purpose of the cost estimate, the contractor should assume that 
the deliverable will be a review of available data and information that could be used to 
support an update to the GWUDI provisions in the SWTR. A preliminary aspect of this review 
was completed under WA 1-16 of this contract. For this deliverable, the contractor shall 
prepare a draft outline, a final outline that addresses EPA's comments on the draft, a draft 
report, a matrix that shows how they addressed EPA's comments on the draft report, and a 
final report. The final report, not to exceed approximately 10 pages, shall be prepared to 
include all the data evaluated and considered under this technical directive. The final report 
shall be delivered in both electronic MS Word format and as a PDF. 

Deliverables: 

As directed by the EPA WACOR, 

• Draft Outline 

• Final Outline 

• Draft Report 

• Final Report 

For the purpose of the cost estimate, EPA estimates Task 4 will require 3% of the total 
technical LOE. 

Task 5: Identify Relevant Information Sources for Six-Year Review of MDBP Rules 

The contractor shall continue to identify new relevant information for the SV review of 

MDBP rules. As new information is identified, the contractor shall update the database of 

information sources, identifying data limitations and needs, highlighting and addressing data 

quality issues, and providing an assessment of data quality and quantity. For the purpose of the 

cost estimate, the contractor should assume that they will provide an updated database twice 

during the year, following the addition of new relevant information. 

Deliverables: 

As directed by the EPA WACOR, 

• Updated database of relevant information 

For the purpose of the cost estimate, EPA estimates Task 5 will require 2% of the total 
technical effort. 

Task 6: SYR3 Support Documents 
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The contractor shall support EPA's development and review of support documents related 

to the SVR3 of MDBP rules. The specific number and type of support documents are to be 

identified in a technical directive from EPA. For the purpose of the work plan, the contractor 

shall assume that there will be separate documents for the following: DBPRs (covering health 

effects, treatment, and occurrence), GWR (covering health effects, treatment, and occurrence), 

and SWTR (covering health effects, treatment, and occurrence). Specific expertise will be 

provided relevant to the individual support documents. 

For each document, the contractor shall prepare an initial draft, revised draft, and final 

document. In addition, the contractor shall provide a comment tracking matrix and support to 

address comments received during a peer review process. The final documents shall be 

prepared to include all the data evaluated and considered under this WA (and preceding WAs). 

It is to be delivered in electronic MS Word format, with a final report delivered in both 

electronic MS Word format and as a PDF. 

Deliverables (per support document): 

As directed by the EPA WACOR, 

• Draft Report (initial and final) 

• Comments Tracking Matrix 

• Final Report 

For the purpose of the cost estimate, EPA estimates Task 6 will require SO% of the total 
technical LOE. 

Task 7: Support for DBPR Occurrence Analysis 

The contractor shall support the analysis of DBPR occurrence information based on the 

SV3 ICR data and other data sources. Under WA 1-04 and 2-04, the contractor prepared an 

electronic database containing contaminant-specific information for DBPRs and associated PWS 

inventory information. EPA will review the database and perform its own data analysis with 

support from the contractor. For example, EPA may ask the contractor to review EPA's work 

and/or perform a portion of the analyses. The specific scope of analyses of these data are to be 

identified in a technical directive from EPA. 

Deliverables: 

As directed by the EPA WACOR, 

• Draft Analytical Results 

• Final Analytical Results 
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For the purpose of the cost estimate, EPA estimates Task 7 will require 5% of the total 
technical LOE. 

Task 8- Research and Information Collection Partnership Support 

The Research and Information Collection Partnership (RICP) is a group formed following 

the recommendation of a federal advisory committee, the Total Coliform Distribution System 

Advisory Committee (TCRDSAC). TCRDSAC's Agreement in Principle (AlP) recommended 

formation of the RICP to identify priorities for research and information collection on drinking 

water distribution systems. The current RICP members, called partners, are EPA and the Water 

Research Foundation (WaterRF). The AlP also specified that the RICP form a Steering 

Committee. 

The objective of the RICP is to identify specific high priority research and information 

collection priorities and to stimulate distribution system research and information collection 

from all interested parties. The partners have followed a systematic process to identify 10 high 

priority research and information collection areas. The research and information needs in these 

priority areas would support the EPA's decisions related to existing regulations with distribution 

system components, such as the MDBP rules. Moreover, the outcome of the RICP would 

inform and support the drinking water community in developing future risk management 

decisions related to drinking water distribution systems, such as possible development of 

guidance, best management practices, regulations, or additional research and/or information 

collection on distribution system issues. Stakeholders may also use this information for 

education and training. 

The Contractor shall support EPA efforts to finalize a product that will summarize results 

of the priority research and information collection. The support shall include addressing the 

Steering Committee's comments on the report that was developed under WA 2-16 and through 

an agreement with the Water Research Foundation. Support shall also include preparation of 

the report for posting to EPA's website (i.e., proofreading, editing, and ensuring 508 

compliance). 

Deliverables: 

As directed by the EPA WACOR, 

• Updated Summary Report 

• Final Report for web publication 

For the purpose of the cost estimate, EPA estimates Task 8 will require 1% of the total 
technical LOE. 

Task 9- Legionella Support 
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Background 

The purpose of this document (on current knowledge of treatment technologies for Legionella) 

is to characterize the current body of knowledge regarding the use and effectiveness of the 

broad spectrum of currently available technologies for the treatment and control of Legionella 

and to provide an overview of the regulatory implications related to the technologies. EPA is 

developing the document in collaboration with the CDC and State co-regulators. 

The document could assist states and primacy agencies, affected facilities and system operators 

in their decision-making regarding implementation of treatment technologies to control for 

Legionella in building water systems. 

The document shall provide an overview of Legionella's ecology, physiology, occurrence and 

other topics relevant to the bacterial contaminant; present an overview of systemic 

consideration of Legionella control (namely the Hazard Analysis and Critical Control Points 

(HACCP) approach), and provide information on the current knowledge of drinking water 

treatment technologies available for the prevention and remediation of Legionella. The 

document shall include a characterization of the effectiveness of different treatment 

technologies and approaches against Legionella, associated technology evaluation and water 

quality issues, and recommended operational conditions. The document shall include a 

question and answer section to address frequently asked questions. 

As directed by EPA, the Contractor shall be tasked to edit/format each chapter to ensure that 

the chapters fit together. The Contractor shall complete some sections, as needed, depending 

on the quality/completeness of the final products received from the taskforce. Finally, the 

Contractor shall finalize the document which is anticipated to be published on EPA's website by 

late spring/early summer of 2015. 

Subtask 9.1: Support tor revisions o(Leqionella document (Draft and Final pdfs tor publication) 

The contractor shall revise the draft Legionella document, as directed by the WACOR, based on 

comments from EPA's management, public input during the listening session and public 

comment period and input from the external peer reviewers (3 reviewers). The draft final 

document (pdf file), will be published for public review before the public input session 

described in Subtask 9.5. 

Based on technical direction from the WACOR, the Contractor shall review and format/edit the 

document and/or sections of the document. Revisions may be needed to ensure a consistent 

writing style/tone throughout the document. The Contractor shall submit revisions to the 

document in tracked changes, for EPA review, as specified in the technical direction and 
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provide a comments tracking matrix after each major review of the draft document to make 

sure all comments are considered and addressed as needed. 

As directed by EPA, the Contractor shall revise sections of the document to address any issues 

with the quality of the product or to incorporate data/information that becomes available after 

completion of the writing period. 

Deliverables: 

As directed by the EPA WACOR, 

• Draft final (pdf file) Legionella document- to be published for public input; 

• Revisions to drafts of Legionella document based on public input and external peer 

review input and EPA management review; 

• Comments Tracking Matrix after each review; 

• Final (pdf file) Legionella document which will include revisions based on public, peer 

review and EPA management input. 

Subtask 9.2: References QA/QC 

Under WA 2-16, the Contractor was granted access to the EPA Environmental Science 

Connector (ESC) where PDF versions of relevant references, most of which are referenced in 

the document, have been uploaded. The Contractor shall continue to update the reference 

tracking matrix (MS Excel) developed under WA 2-16 to capture any additional references that 

may be incorporated during the duration of this work assignment, as directed by the WACOR. 

Some additions may be expected as part of the public input received on the draft document 

and as part of the external peer review. The Contractor shall continue to ensure that all 

references cited in the document are accurately included in the list of references, and vice 

versa, as they review the document. 

Deliverables: 

As directed by the EPA WACOR, 

• Reference tracking matrix 

• QA/QC report of references review 

Subtask 9.3: Support for Public Meetings, Webinars and other Stakeholder Involvement 

Activities 

The contractor shall provide logistical and facilitation support for one half day (6 hours for 

estimation purposes) public meeting and webinar (simultaneous) about the document 

developed under Subtask 9.4. This activity will allow for discussion of information and/or 

compilation of public input relevant to the SVR of the MDBP Rules related to Legionella. As 
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directed by the WACOR, the contractor shall support meeting activities including but not 

limited to development of FR notices, agendas, presentations, fact sheets, and hand-outs; 

identification of meeting rooms and facilities and online meeting resources; presentation of 

sessions; facilitation of both in person and webinar media; and note-taking and completion of 

meeting summary reports and/or question and answer documents for the record, as directed 

by the WACOR. 

In addition and as directed by the WACOR, the Contractor shall set up an email in box for the 

public to submit written comments on the draft Legionella document. The comment period is 

expected to be approximately 5 weeks long. The Contractor shall incorporate comments 

received in writing in the development of the listening session summary report. 

This Subtask shall be tracked separately for the purposes of monthly reporting and the 

contractor shall ensure that this Subtask meets the requirements of Section I. 

CONFERENCE/MEETING GUIDELINES AND LIMITATIONS under PWS 2-16. 

Deliverables: 

As directed by the EPA WACOR, 

• Draft(s) and final versions of FR notices, agendas, presentations, fact sheets, and hand­

outs, as specified in technical direction from EPA WACOR 

• Draft(s) and final versions of summary reports and/or question and answer documents 

from all meetings, as specified in technical direction from EPA WACOR 

For the purpose of the cost estimate, EPA estimates Task 9 will require 10% of the total 

technical LOE. 

Task 10: FRN and Options Support 

The contractor shall support the development and review of a Federal Register Notice 

(FRN) and related options development and other FRN support activities for the SVR3 of MDBP 

rules. The specific nature and type of support is to be identified in technical direction from EPA, 

and may consist of technical analyses related to topics in the FRN and options. For the purpose 

of the work plan, the contractor shall assume that there will be one FRN for SVR3, and that it 

will be approximately the same length and style as the FRN for the second six-year review. 

Further, the contractor shall assume that it will contain sections covering the following: DBPRs 

(e.g., health effects, treatment, analytical methods, and occurrence), GWR (e.g., health effects, 

treatment, and occurrence), and SWTR (e.g., covering health effects, treatment, analytical 
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methods, and occurrence). Further, this task includes providing support for options 

development and evaluation related to the six-year review, as specified in a Technical Directive 

from the EPA WACOR. This task also includes providing support for a public meeting related to 

the SYR, development of a public docket, and preliminary activities needed to prepare for 

receipt of comments on the six-year notice. The contractor shall assume that the public 

meeting will be similar in nature to the one described above under Task 9. 

For each support activity/technical analysis, the contractor shall provide EPA with an 

outline to be approved by EPA, initial draft, revised draft, and final document. The final 

documents shall be prepared to include all the data evaluated and considered under this WA, 

and to be consistent with the information in the support documents developed under Task 6 of 

this WA. It is to be delivered in electronic MS Word format, with a final report delivered in both 

electronic MS Word format and as a PDF. 

Deliverables (per document): 

As directed by the EPA WACOR, 

• Draft Outline 

• Draft Report 

• Final Report 

For the purpose of the cost estimate, EPA estimates Task 10 will require 15% of the total 

technical LOE. 

Task 11: LT2 Support 

The contractor shall support EPA's preparation of the LT2 Six-Year Review and 

Retrospective Review technical support document. The document shall be used for the Six-Year 

Review determination that will be announced in the Federal Register. As directed by the EPA 

WACOR the contractor shall: 

• Merge chapters 

• Review and revise consolidated chapters so that voice and format are consistent 

throughout; 

• Organize, ensure completeness, and consistently format all references cited in the 

document; and 

• Respond to clarifying questions and comments from EPA. 

Deliverables: 

As directed by the EPA WACOR, 

• Draft Report 

• Final Report 
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For the purpose of the cost estimate, EPA estimates Task 11 will require 2% of the total 

technical LOE. 

G. SCHEDULE OF DELIVERABLES: 

Deliverable format: The Contractor shall develop and deliver all documents and/or 

deliverables in Microsoft Office and/or Adobe Acrobat compatible PDF format unless noted 

otherwise. 

508 compliance: The contractor shall ensure that all 508 compliant documents developed in 

this task and in all tasks outlined in this work assignment will align with EPA's 508 

compliance checks (e.g., keywords, titles, tables, and tags). The contractor is responsible for 

maintaining and using the same version of Adobe as the EPA for purposes of developing and 

maintaining 508 compliant documents. To the extent practical, documents which are 

developed for this work assignment, and are to be 508 compliant, should be designed to be 

such from their inception, minimizing the effort for conversion and maximizing 508 

compliance quality assurance. 

Task Deliverable Due to EPA No. of Copies/Medium 

0 Workplan, schedule, staffing plan In accordance with contract In accordance with 

and LOE estimates for each task requirements contract requirements 

0 Monthly progress and financial In accordance with contract In accordance with 

reports requirements contract requirements 

0 Weekly or Biweekly telephone or Weekly/Biweekly each month; 1 electronic copy, as 

email status reports starting on the first week of the WA applicable to the EPA 

WACOR 

0 Amended SQAPP In accordance with agency Within 20 days of the 

requirements effective date of this work 

assignment 

1 Revised Draft Report Within 3 weeks of EPA providing Electronic copies (MS 

comments/technical directive to the Word) as requested by 

Contractor WACOR 

1 Final Report Within 3 weeks of EPA providing Electronic copies MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 

compliant version as 

directed by the WACOR 
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Task Deliverable Due to EPA No. of Copies/Medium 

2 Revised Draft Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

2 Final Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 

compliant version as 

directed by the WACOR) 

3 Consultation and outreach fact Within 10 business days of EPA Electronic/hard copies as 

sheets- draft identifying specific content requested by the WACOR 

3 Revised draft versions of Within 5 business days of EPA Electronic copies as 

consultation and outreach fact providing comments on the initial requested by the WACOR 

sheets draft(s) 

3 Presentation materials and visual Within 10 business days of EPA Electronic/hard copies as 

aids (4-7 total)- draft directing the Contractor to start requested by the WACOR 

working on the presentation(s) 

3 Revised draft versions of Within 5 business days of EPA Electronic copies as 

presentation materials and visual providing directing the Contractor to requested by the WACOR 

aids start working on the presentation(s) 

3 Communications materials- draft Within 10 business days of EPA Electronic/hard copies as 

directing the Contractor to start requested by the WACOR 

working on the presentation(s) 

3 Revised draft versions of Within 5 business days of EPA Electronic copies as 

communications materials providing directing the Contractor to requested by the WACOR 

start working on the presentation(s) 

3 Support documents and analyses Within 10 business days of EPA Electronic copies as 

(estimated total of 4-7)- draft directing the Contractor to start requested by the WACOR 

working on the analysis 

3 Revised draft support documents Within 5 business days of EPA Electronic copies as 

and analyses (estimated total of 4-7) providing feedback to the requested by the WACOR 

Contractor on the document 

3 Technical and copy editing reviews Within 5 business days of EPA Electronic copies as 

of documents directing Contractor requested by the WACOR 

3 Literature search summaries Within 5 business days of EPA Electronic copies as 

directing Contractor requested by the WACOR 

4 Draft Report Outline (GWR/SWTR) Within 1 week ofTD from the EPA Electronic copies (MS 

WACOR Word) as requested by 

WACOR 
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Task Deliverable Due to EPA No. of Copies/Medium 

4 Final Report Outline Within 1 week of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

4 Draft Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

4 Final Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 

compliant version as 

directed by the WACOR) 

5 Database of Relevant Information Within 1 week ofTD from the EPA Electronic copies (MS 

Sources (two deliveries during the Access) 

year) 

6 Draft Reports (per document) Within 4 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

6 Matrix for Addressing Comments Within 1 week of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

6 Final Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 

compliant version as 

directed by the WACOR) 

7 Draft Analytical Results (SVR3 Within 2 weeks of TD from the EPA Electronic copies (MS 

ICR) WACOR Word and/or Excel) as 

requested by WACOR 

7 Final Analytical Results Within 1 week of EPA providing Electronic copies (MS 

comments to the Contractor Word and/or Excel) as 

requested by WACOR 

8 Updated Summary Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

8 Final Report Within 2 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 

compliant version as 

directed by the WACOR) 
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Task Deliverable Due to EPA No. of Copies/Medium 

9 Draft Final Document Within 3 weeks of TD from the EPA Electronic copies (MS 

WACOR Word) as requested by 

WACOR 

9 Revisions to Draft Final Document Within 1 week of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

9 Reference Tracking Matrix Weekly updates starting the week Electronic copies (MS 

when access to the EPA Excel) as requested by 

Environmental Science Connector is WACOR 

granted 

9 Final Document Within 2 weeks of TD from the EPA Electronic copies (MS 

Word) as requested by 

WACOR 

9 Reference Tracking Within 1 week of providing draft Electronic copies (MS 

report Word) as requested by 

WACOR 

9 QA/QC Report of Reference Review Within 2 weeks of TD from the EPA Electronic copies (MS 

Word) as requested by 

WACOR 

9 Draft and Final Materials to support Within 1 week of TD (per item) Electronic copies (MS 

Listening Session Word) as requested by 

WACOR 

9 Revised Draft Document Within 2 weeks of TD from the EPA Electronic copies (MS 

Word) as requested by 

WACOR 

9 Final Document Within 1 week of EPA providing Electronic copies (MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 

compliant version as 

directed by the WACOR) 

10 Draft Outline Within 2 weeks of TD from the EPA Electronic copies (MS 

Word) as requested by 

WACOR 

10 Draft Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

10 Final Report Within 2 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 
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Task Deliverable Due to EPA No. of Copies/Medium 

compliant version as 

directed by the WACOR) 

11 Draft Report Within 3 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word) as requested by 

WACOR 

11 Final Report Within 2 weeks of EPA providing Electronic copies (MS 

comments to the Contractor Word and PDF versions 

and electronic Section 508 

compliant version as 

directed by the WACOR) 

H. LEVEL OF EFFORT ESTIMATES: 

The estimated Level of Effort for this Work Assignment is 5550 hours. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The Contractor shall immediately notify the EPA Contracting Officer, Contract-level COR and 

Work Assignment Contracting Officer Representative of any anticipated event involving support 

for a meeting, conference, workshop, symposium, retreat, seminar or training that may 

potentially incur $20,000 or more in cost during performance. Conference expenses are all 

direct and indirect costs paid by the government and include any associated authorized travel 

and per diem expenses, room charges for official business, audiovisual use, light refreshments, 

registration fees, ground transportation and other expenses as defined by the Federal Travel 

Regulations. All outlays for conference preparation should be included, but the federal 

employee time for conference preparation should not be included. After notifying EPA of the 

potential to reach this threshold, the Contractor shall not proceed with the task(s) until 

authorized to do so by the Contracting Officer. 

J. TRAVEL: 

Only local travel is expected from the Contractor to support the work outlined in this 

work assignment. 

K. SPECIAL REPORTING REQUIREMENTS: 

The Contractor shall provide status updates for each task on a weekly or bi-weekly basis, 

either through a meeting with the EPA WACOR or over the telephone or email. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: 

Per Contract requirements 
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PERFORMANCE WORK STATEMENT 
Cadmus Contract EP-C-12-023 

Work Assignment # 3-17 

A. TITLE: Developing Prioritization Approaches for Pharmaceuticals and Supporting the Interagency 
Pharmaceuticals in Water (PIW) Workgroup 

B. 
Work Assignment Contracting Officer's Representative (W ACOR) 
Octavia Conerly 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., NW 
Washington, DC 20460 
Phone: (202) 566-1094 
Email: Conerly.Octavia@epa.gov 

Alternate Work Assignment Contracting Officer's Representative (A WACOR) 
Santhini Ramasamy 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., NW 
Washington, DC 20460Phone: (202) 566-1084 
Email: Ramasamy.santhini@epa.gov 

C. Period of Performance: Effective Date through May 1, 2015 through April 30, 2016 

D. BACKGROUND 

Pharmaceuticals have been discovered in this nation's ambient waters, wastewater, and drinking water at very low levels. 
The EPA has four ( 4) areas of focus to respond to this issue, including improving science through research, improving 
public understanding, identifying partnership opportunities, and taking regulatory action when appropriate. There are 
thousands of pharmaceuticals on the market today and still more that are approved periodically. This creates a challenge 
for the EPA since most of these compounds do not have environmentally relevant data or publically available health 
effects data. As such, the EPA must determine which of these contaminants or groups of contaminants, if any; potentially 
pose the greatest risks to public health safety. 

To aide in accomplishing this, in December 2008, EPA sponsored a National Academy of Sciences workshop where 
experts were brought together to provide input on approaches to prioritization and risk assessment for pharmaceuticals. 
One of the many observations made by the experts was the need for the Agency to move away from the assessment of 
individual drinking water contaminants and begin to identify groups of contaminants to consider for regulatory 
determination. Additionally, in 2010, EPA Administrator Lisa Jackson published a new drinking water strategy for the 
EPA which includes four (4) goals. One of these goals is to address contaminants as groups rather than one at a time so 
that enhancement of drinking water protection can be achieved cost-effectively. 

Due to continued interest in the potential risks to public health caused by the occurrence of pharmaceuticals in sources of 
drinking water and, in some cases, finished drinking water, four ( 4) federal agencies (including the EPA) signed a 
Memorandum of Understanding agreement which will improve coordination and collaboration on issues related to 
pharmaceuticals in water. Under this agreement, federal agencies will share scientific data and information and coordinate 
potential future research on the presence of pharmaceuticals in water, their sources and potential health effects. In 
addition, one of the main actions resulting from this agreement is development of a formal interagency workgroup 
comprised of representatives from the four participating federal agencies and other federal agencies with responsibilities 
to address issues related to the occurrence of pharmaceuticals in drinking water and sources of drinking water. The 
workgroup will provide a forum to exchange information on health effects (such as pharmaceutical biological activity and 
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toxicology) and occurrence (sources, fate and transport) of pharmaceuticals in drinking water as well as provide a way to 
facilitate interagency consultation on implications of research and analyses derived from shared information. 

In previous efforts, the EPA worked toward developing a process for grouping pharmaceuticals that occur and are likely 
to occur in drinking water, surface water and other media at low concentrations based largely upon statistical analyses of 
occurrence data for pharmaceuticals that have been found in water and other media in the United States. These analyses 
include summary statistics that are useful to assist in prioritization of these compounds. As such, these analyses could also 
assist the federal interagency workgroup with its activities. This task order will continue the work to prioritize 
pharmaceuticals and support activities, as they are defined, of the federal interagency workgroup. 

The summary statistics can be used to prioritize monitoring activities, identify data gaps and focus research in support of 
the Office of Water's broader research coordination and strategy. 

E. QUALITY ASSURANCE 

Tasks 1 and 2 of this work assignment require the use of secondary data. Collection, use and analysis of data will be 
identical to the procedures described in the Supplemental Project Specific Quality Assurance Project Plan (SQAPP) 
completed under Section VI of W A 2-17, consistent with the Agency's Quality Assurance (QA) requirements, 
appending the Contract Level Quality Assurance Project Plan (QAPP). The project specific QA requirements must be 
addressed in the monthly progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION 

Task 0 Prepare a work plan and Progress Reports 
The contractor shall develop a work plan that describes how each task will be carried out. The work plan shall include 
a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the contractor's key assumptions on 
which staffing plan and budget are based, and qualifications of proposed staff. In addition, the workplan shall include 
the requirement that all electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant 
in accordance with the policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 
subcontractors are outside the local metropolitan area, the contractor shall include information on plans to manage 
work and control costs. 

In addition, the contractor shall prepare a statement indicating that this W A is a continuation of W A 2-17. The 
workplan shall explain that collection, use and analysis of data in this work assignment will be identical to the 
procedures described in the SQAPP completed under Section VI of W A 2-17. This task also includes monthly 
progress and financial reports. The monthly progress report shall summarize activities conducted for the reporting 
period, and in a separate QA section, whether significant QA issues have been identified and how they are being 
resolved. Monthly financial reports must include a table with the invoice LOE and costs broken out by the tasks in this 
W A. The contractor shall immediately notify the Contract Level (CL COR) and W ACOR if any changes to the tasks 
involving the collection and analysis of the data occur and prepare a SQAPP supplementing the Contract Level 
(QAPP) accordingly. Work on these tasks cannot proceed until the contractor receives the EPA CL COR's notification 
of approval. 

Deliverables: 
Work Plan and Monthly Report to EPA WACOR Per Contract Requirements 

Task 1 Finalization of the Universe of APis and Prioritization Approaches for Pharmaceuticals in Water 
The contractor shall finalize work (initiated under GSA-10F-0105J and continued under WA 2-17) on a draft summary 
report that describes the process for building the universe of active pharmaceutical ingredients (APis) in addition to 
describing various approaches for how these APis can be prioritized for monitoring activities and other research needs. 
The report shall also contain discussions for how to define priority API groups (including screening and prioritization 
approaches from peer-reviewed literature). The WACOR anticipates that the draft report will be completed in iterations 
(5-10). Therefore, the EPA W ACOR anticipates providing comments for each report iteration, when completed. The 
contractor shall submit the draft report (iteratively) to the W ACOR for a series of reviews to be conducted by EPA 
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management and others (as required by management). Compliance with Section 508 will be required based upon 
EP NOST managerial decisions regarding report distribution. 

Deliverables: 
Draft iterative report(s) 

Final report 

Three (3) weeks following receipt of each set of comments from the 
WACOR 

Four ( 4) weeks following receipt of final comments from the W ACOR 
Five (5) weeks (if 508 compliance is required) following receipt of final 
comments from the WACOR 

Task 2 Support to the Federal Interagency Pharmaceuticals in Water (PIW) Workgroup Activities 
The contractor shall provide occurrence data and other information, upon request from the W ACOR, to support the 
Pharmaceuticals in Water (PIW) workgroup. It is anticipated that the workgroup activities will require access to 
occurrence information, statistical analyses, and other data collected and reports produced as part of this task order and 
may require additional data analyses by the contractor. Current areas of support include: 1) the creation of life cycle 
assessment diagrams for the workgroup's review and approval, 2) assistance to develop outreach material for the 
workgroup (including frequently asked questions (FAQs), and 3) maintaining the workgroup's website. The scope of 
workgroup activities will encompass a broad range of topics related to pharmaceuticals in water that may be of interest 
to any subset of agencies on the workgroup. In addition, the contractor shall record and distribute minutes for each 
workgroup meeting, to capture workgroup meeting proceedings and decisions. It is anticipated that the workgroup will 
not meet more than once quarterly (3 or 4 times/ during the current contract period). The contractor shall submit a draft 
of the meeting proceedings to the WACOR for review. The WACOR shall provide comments to the contractor. The 
contractor shall finalize the meeting proceedings after incorporation of theW ACOR's review comments. Compliance 
with Section 508 will be required based upon EP NOST managerial decisions regarding workgroup product 
distribution. 

The contractor shall assume that 50% of the overall LOE hours will be required for the work outlined in this task. 

Deliverables: 
Delivery of support material to workgroup 

Draft meeting proceedings to the W ACOR 

Final meeting proceedings 

G. SCHEDULE OF DELIVERABLES 

Task 
0 
1 

2 

Deliverable 
Work plan and monthly progress report 
Draft report(s) 
Final report 
Support material 
Meeting notes (draft) 
Final meeting notes 

H. LEVEL OF EFFORT ESTIMATES 

To be determined by W ACOR and depends on extent of 
workgroup request 

1 week following workgroup meeting 

1 week following receipt of comments from W ACOR 

Due to EPA 
Per contract requirements 
3 weeks after comment receipt 
4 weeks after comment receipt 
TBD 
1 week after meeting 
1 week after comment receipt 

#of Copies 
1 
1 
1 
1 
1 
1 

EPA estimates that 750 professional hours will be required to complete the tasks outlined in this Performance Work 
Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 
The contractor shall immediately notify the EPA Contracting Officer, CL COR and W ACOR of any anticipated event 
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that may potentially 
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incur $20,000 or more in cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this threshold, the 
Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. TRAVEL 
Travel shall include four trips to Washington, DC for various planning and workgroup meetings and review of the 
analyses and reports with the W ACOR as described in the subtasks above. 

K. SPECIAL REPORTING REQUIREMENTS 
There are no special reporting requirements. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN 
Per contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-18 

A. TITLE: RECOVERY POTENTIAL WATERSHED PRIORITIZATION ASSISTANCE 

B. PERIOD OF PERFORMANCE: From effective date through April 30, 2016 

C. WORK ASSIGNMENT COR: 

ALTERNATE WORK ASSIGNMENT COR: 

DOUGLAS J. NORTON (4503T) 
EPA Office of Water 
1200 Pennsylvania Ave NW 
Washington, DC 20460 
norton.douglas@epa.gov 
202-566-1221 

SHERA REEMS (4503T) 
EPA Office of Water 
1200 Pennsylvania Ave NW 
Washington, DC 20460 
reems.shera@epa.gov 
202-566-1264 

D. BACKGROUND: This Work Assignment will support EPA in assisting Recovery Potential Screening 

(RPS) efforts in states. Contractor-assisted RPS support from EPA to states dates back to 2005 and has 

involved projects in many states during the past several years. Many additional projects in new states 

are anticipated during the coming years due to substantial increases in state priority-setting among 

watersheds as a state approach to impaired waters restoration and protection planning. 

Recovery Potential Screening (RPS) is a technical assessment method for systematically comparing 

relative restorability among many different impaired waters or watersheds based on multi-metric 

indices drawn mostly from landscape and monitoring data. The screening is usually performed to 

identify more restorable waters that are good candidates for restoration investments. The RPS method 

can be customized to a wide variety of comparative assessment and decision support uses. RPS is 

applicable for setting priorities among 303(d) listed waters in watersheds, determining the prioritized 

schedule of TMDL development, setting priorities for TMDL implementation, and developing other 

restoration strategies that can be optimized by careful consideration of restorability and its interplay 

with other factors. RPS has already been utilized in nearly 20 states and thoroughly documented in an 

EPA website (see http://www.epa.gov/recoverypotential). Among the recent uses of RPS is prioritizing 

TMDL activities relative to the TMDL 10-year Vision implementation. 

Most RPS projects are comprehensive, multi-purpose statewide efforts in which EPA and the contractor 

facilitate identification of the state's intended uses of RPS, identify appropriate metrics, gather and 



measure data, demonstrate RPS techniques in state workshops, and transfer RPS tools and data 

products. Projects also can be more narrowly defined, as in the multi-state demonstration of RPS as a 

general framework for watershed prioritization intended to encourage development and 

implementation of effective state strategies for managing nitrogen and phosphorus pollution. Either or 

both types of project may require support under this Work Assignment. Because RPS services are widely 

in demand, it is also efficient to develop multi-state or even national data and tools rather than repeat 

data and tool development one state at a time. For this reason, the Work Assignment also contains data 

and tool development support to augment single state projects and make them more efficient. 

E. OBJECTIVE: The primary goal ofthis WA is to help EPA provide technical data, tools, and assistance 

to state water programs who need to systematically set priorities at a watershed level to guide their 

programs for best results. Below is a task list followed by descriptions of tasks under this Work 

Assignment that are designed to address this objective. Tasks 1, 2, and 3 constitute most of the level of 

effort, estimated by EPA as 20% Task 1, 30% Task 2 and 35% Task 3, with Tasks 0 and 4 as the remaining 

5% and 10% of the level of effort, respectively. The contractor shall provide RPS support to EPA as 

described in the Tasks below. All deliverables shall be in an electronic format supportable by EPA at the 

end of the period of performance for this Work Assignment. No hardcopy products are requested . 

••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••••• 

TASK 0. Work Plan and Monthly Progress Reports (5% of effort)* 
Oa. Develop work plan 
Ob. Develop SQAPP for this WA 
Oc. Monthly progress reports per contract requirement 

TASK 1: RPS Project Kickoff, Webinars and Workshops (20% of effort)* 
la. Kickoff prep materials and facilitation 
lb. Workshop materials package development 
lc. Facilitated onsite workshops 
ld. Workshop summary materials (metrics and applications of interest) 

TASK 2: Recovery Potential Metrics Compilation (30% of effort)* 
2a. RPS nationally measured datasets and related measurement tools 
2b. Project-specific RPS data and tool files 
2c. Documentation and metadata 

TASK 3: RPS Analysis and Tech Transfer Support (35% of effort)* 
3a. RPS screening analysis 
3b. Follow-up analysis product summary 
3c. Transfer of RPS files and supporting metadata to EPA and state. 

TASK 4: Recovery Potential Tools and Methods Improvements (10% of effort)* 
4a. RPS website improvements 
4b. RPS tool enhancements 
4c. RPS information resources improvements 



4d. RPS methodology improvements 

*The percentage estimates represent EPA's projection of the allocation of LOE to tasks under this work 
assignment. The purpose of the percentages is to assist the contractor's development of resources 
estimates. 

F. QUALITY ASSURANCE: 

Tasks 2 and 3 in this work assignment requires the use of secondary data. Collection, use and 

analysis of data will follow to the procedures described in the Supplemental Project Specific Quality 

Assurance Project Plan (SQAPP) completed under Task 0 during WA# 2-18, consistent with the 

Agency's Quality Assurance (QA) requirements, and appending the Contract Level Quality Assurance 

Project Plan (QAPP). The project specific QA requirements must be addressed in the monthly 

progress reports as specified under Task 0, below. In a monthly progress report, the contractor shall 

provide a QA section to describe this work assignment compliance to the project-specific QAPP, what 

additional project-specific QA issues have occurred and how these have been addressed. Description 

of QA compliance must be provided in the final monthly report of this work assignment. 

G. TASK DESCRIPTION: 

TASK 0: Work Plan, SQAPP and Monthly Progress Reports (5% of effort) 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on plans 

to manage work and control costs. 

The contractor shall not develop a new SQAPP because the SQAPP from option year 2 was completed 

and approved less than six months ago, and is sufficient because the Statement of Work for this WA 

continuation is virtually unchanged. Should any unexpected need to update the SQAPP arise during 

option year 3, the necessary update shall be described and issued by the WACOR in Technical Direction. 

This task also includes monthly progress and financial reports. The monthly progress report shall 

summarize activities conducted for the reporting period, and in a separate QA section, whether 

significant QA issues have been identified and how they are being resolved. Monthly financial reports 

must include a table with the invoice LOE and costs broken out by the tasks in this WA. The contractor 

shall immediately notify the Contract Level COR (CLCOR) and WACOR if any changes to the tasks 

involving the collection and analysis of the data occur and prepare a new SQAPP supplementing the 

Contract Level QAPP accordingly. 

Deliverables:Work plan, and monthly progress and financial reports 



TASK 1: RPS Project Kickoff, Webinars and Workshops (20% of effort) 

The contractor shall support RPS project initiation and workshop or webinar activities as generally 

described on the RPS website. Supporting a state RPS project may involve conducting a workshop 

(onsite), a webinar (remote), and/or developing a screening analysis product (see also Task 3). It is the 

purpose of the kickoff scoping to determine the type of RPS support to be provided and identify 

whether it will involve a workshop, a webinar, an analysis or a combination of these. Under this task, 

the contractor shall support kickoff scoping, webinars or workshops for up to 10 projects, including a 

maximum of 5 workshops. 

While EPA does not anticipate the contractor's support to any individual workshop incurring $20,000 in 

cost, the contractor shall immediately notify the EPA Contracting Officer, Contract Level Contracting 

Officers Representative and Work Assignment Contracting Officer's Representative if it anticipates 

support to such event reaching this cost. Event expenses are all direct and indirect costs paid by the 

government and include any associated authorized travel and per diem expenses, room charges for 

official business, audiovisual use, light refreshments, registration fees, ground transportation and other 

expenses as defined by the Federal Travel Regulations. All outlays for workshop preparation should be 

included, but the federal employee time for workshop preparation should not be included. After 

notifying EPA of the potential to reach this threshold, the Contractor shall not proceed with the task(s) 

until authorized to do so by the Contracting Officer. 

The EPA WACOR initiates kickoff scoping for each specific state or other client through written technical 

direction to the contractor. The Contractor shall then arrange and carry out project kickoff scoping to 

recommend an approach to the WACOR. The kickoff phase shall involve EPA, contractor and state 

participants in: 

One to two conference calls and supporting email dialogue to determine scope of the project; 
Development of scoping summary notes that identify the RPS project purpose(s), topics and 
metrics of specific interest, and recommended support approach; and 
Follow-up communications with WACOR as needed to approve the approach. 

In cases where an RPS workshop is part of the recommended support approach, the contractor shall 
organize and support the workshops in the following manner: 

Coordinate optimum scheduling and state onsite facility arrangements; 
Prepare agenda, handouts and presentation materials; 
Support contractor travel for one or two RPS experts (one geospatial) to a state hosted location; 
Facilitate the workshop, including compiling possible RPS applications of interest to the state, 
providing hands-on training, and identifying relevant recovery potential metrics, data, and 
screening products; 
Develop a meeting summary product and transfer contractor-generated materials to the 
WACOR and the state. 

Workshops are not automatically always part of the RPS support project assistance, such as when a 
state's request is simple and narrow in scope and the state possesses some expertise in watershed 



screening and comparison with RPS or other tools. These types of support may be provided through 
conference calls and webinars. The contractor shall support webinar-assisted projects by: 

Hosting the webinar and communicating with participants about schedule and agenda; 
Developing any RPS materials needed in advance of the webinar; 
Developing a webinar summary product and transferring contractor-generated materials to the 
WACOR and the state. 

As all 50 states have recently been given the opportunity to receive RPS support from EPA by the 

development of more universally available data and tools, the final list of the states to be supported 

under this task cannot be specified at this time. However, NY, CO, OR, IN, and CT have already 

requested support, and kickoff scoping on each of these will be able to determine the specific type of 

support and choose among workshops, webinars and analytical projects as the appropriate method. 

More state requests are to be expected and will be communicated to the contractor through written 

technical direction from the WACOR. 

Deliverables: Project kickoff scoping, workshop/webinar prep materials, workshop/webinar summary 

materials 

TASK 2: Recovery Potential Metrics Compilation (30% of effort) 

The primary form of data used in RPS support is indicator measurements on a watershed basis, and thus 

compiling and analyzing indicator values is central to every RPS project. Basically, watershed indicators 

may be compiled on a project-specific (e.g., state-specific) scale or, where nationally consistent data 

sources are available, on a national scale to cover numerous states' watersheds with maximum 

efficiency. Both approaches are covered under this Task. 

EPA has developed a Watershed Index (WSI) and national library of watershed indicators that provide a 

major source of indicators for RPS projects on individual states or other areas. The contractor shall 

develop and nationally measure up to 30 additional indicators for addition to the WSI indicator data. 

Each indicator will be either assigned by the WACOR, or recommended by the contractor and approved 

by the WACOR, in written technical direction. Compilation of each indicator shall involve development 

of EPA's required metadata documentation, as well as related information routinely compiled in the WSI 

indicator tables. 

On a project-specific level, the contractor shall also compile indicators for use in RPS projects. Many 

shall come from the WSI with no additional processing needed, but others will be available only from 

state and affiliated sources and will require additional compilation effort to be brought into the same 

format as the WSI indicators for RPS usage. The total number of project-specific indicator additions 

cannot be predicted with certainty at this time, but may average around 20 indicators per project. 



In both national-scale and state-scale activities under this task, the contractor shall ensure that the 

compiled indicator data are processed into and/or compatible with the local RPS tools as well as online 

RPS tools that will be utilized in the screening analyses. 

Deliverables: Nationally measured indicator data, project-specific data and tools, documentation 

TASK 3: RPS Analysis and Tech Transfer Support (35% of effort) 

Most RPS support is expected to involve some degree of contractor screening analysis as expert 

assistance to the state. The most common type of project is likely to be a statewide screening and 

comparison of watersheds, based on a specific theme of interest (e.g., a common pollutant of concern; a 

set of watersheds of specific value or interest; a set of restoration options in need of a strategy and 

priority order). This task is likely to involve the highest level of effort among this WA's tasks. 

Task 3 follows naturally from Task 1's kickoff scoping component when the scoping reveals the state 

needs a specific form of RPS analysis and its products in support of its watershed planning and 

prioritization needs. In some cases, the kickoff scoping may determine that the state wishes to do all its 

analysis unassisted and would prefer only data and a workshop or webinar on its basic usage. In most 

cases, however, states are expected to want and need expert analytical help from EPA and the 

contractor through screening projects carried out under this task. Task 3 support may be associated 

with a workshop or webinar, or may be carried out without either- as determined by the kickoff 

scoping and subsequent discussions between the states and the WACOR. See Task 1 for more about the 

scoping, webinars, or workshops. 

The EPA WACOR initiates an RPS analysis project for a specific state or other client through written 

technical direction to the contractor. The contractor then designs a summary of the approach to be 

taken to the analysis, and validates this with the WACOR and the state participants. Carrying out the 

analysis involves the RPS scoring tool or online equivalent, and generates tool copies as results and 

documentation of specific screening runs that are completed. The project may also generate individual 

maps, rank-ordered tables, and bubble plot graphics as visual byproducts of the screening analyses. 

Ultimately, each project should yield analytical results that meet the state's request, and these results 

will be summarized in a summary document that can be transmitted to EPA and the state requestor. 

Upon project completion, the contractor shall organize and transmit the project summary, RPS tool files, 

and related visuals to the EPA WACOR and the requestor. 

Assistance projects may vary in size as approved by the WACOR, but are expected to generally involve 

50 to 100 hours of effort to complete (not counting scoping, workshops or webinars, if also involved). A 

minimum of 5 RPS support projects is expected under this task. 

Deliverables: RPS support project design, data files, descriptive summaries 

TASK 4: Recovery Potential Tools and Methods Improvements (10% of effort) 



This Task covers contractor support for specific RPS tools/methods improvements authorized by the 

WACOR only through written Technical Direction. A variety of RPS tools and information resources have 

been developed over the years to assist state RPS users. Needs to revise and improve RPS tools may 

arise from time to time, and whereas the need to update a tool or method can be anticipated, the 

specifics cannot be predicted in advance. Thus, this task describes the main areas of potential 

improvements at a general level of detail with clarifying details to be provided through Technical 

Direction that will clarify the details in one or more of the general topic areas discussed below: 

A. Website revisions 
The contractor shall support changes as required by the EPA WACOR to correct or improve the website's 

functionality, if user feedback to EPA reveals any such needs. The RPS website and the upcoming WSI 

website contain a variety of technical tools and informational resources designed to help states assess 

and compare the restorability of their impaired waters. These resources include but are not limited to: 

screening methodology directions, recovery potential indicators lists, indicator reference sheets, a 

recovery literature database, results plotting tools, index calculation tools, screening project reports and 

papers, and links to related tools from other websites. If directed, the contractor shall develop 

replacements or additions to the website in formats that can be reviewed and approved by the EPA 

WACOR and then transferred to the EPA web group with an EPA request for website modification. 

B. Tool enhancements 
Example tools include the RPS auto-scoring spreadsheet and ArcGIS (Geographic Information System) 

processing methods or tools developed for measuring RPS indicators. If directed, the contractor shall 

improve the functionality of the recovery potential scoring spreadsheet, the results plotting program, or 

other existing or new RPS tools that will help RPS users calculate and display their own recovery 

potential screening results. The most likely assignment to anticipate under this task is to update the RPS 

scoring spreadsheet tool. 

C. Information resources improvements 
Examples of RPS information resources include recovery potential indicators, indicator reference sheets, 

and the Restoration and Recovery Literature Database (see website). The contractor shall continue 

adding to the content of existing and/or new indicators and their related indicator reference sheets if 

directed. The enhancements may include adding more bulletized excerpts from technical publications, 

measurement technique options for each indicator, and specific URL hot links to commonly available 

data sources. The contractor shall also incrementally add to the Restoration and Recovery Literature 

Database, by adding papers used and referenced in the indicator reference sheets; additional papers 

may be provided by the EPA WACOR or found by the contractor if requested by the WACOR through 

technical direction to search the technical literature and other sources. The most recent version of the 

Database shall be updated prior to the end of the WA project period. 

D. Methodology improvements 
The contractor shall revise and improve specific components of the screening methodology if directed. 

Examples of methodological components that may be selected for improvement are: brief written 

directions for correlation analysis among the indicators; a brief written approach for weighting 



indicators; a brief written account of statistical applications that could be used with screening results; 

and, other small methodological components that can be improved. 

Deliverables: Updated RPS tool versions and supporting documentation 

H. SCHEDULE OF DELIVERABLES: 

Task Deliverable Due to EPA No of Copies/Medium 

TaskO 

0.1 Work Plan Per Contract requirements 

0.2 Monthly Reports Per Contract requirements Electronic file 

Task 1 

1.1 Project kickoff scoping <30 days of WACOR TD Electronic file 

1.2 Pre-workshop package <30 days of scoping Electronic file 

1.3 Workshops (5) and webinars As directed by the EPA WACOR* N/A 

1.4 Workshop summary materials <15 days after event Electronic file 

Task 2 

2.1 National indicator data/metadata (30) *same as above Electronic file 

2.2 Project-specific data/metadata (5) *same as above Electronic file 

Task 3 

3.1 Support projects (5) design <30 days of WACOR TD Electronic file 

3.2 Support project summary <90 days of WACOR TD Electronic file 

3.3 Support project tools and data <90 days of WACOR TD Electronic file 

Task4 

4.1 Updated RPS tool file *same as above Electronic file 

4.2 Updated RPS tool documentation *same as above Electronic file 

I. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 1,450 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

J. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, Project Officer and Work 
Assignment Manager of any anticipated event involving support for a meeting, conference, workshop, 
symposium, retreat, seminar or training that may potentially incur $20,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the government and include 
any associated authorized travel and per diem expenses, room charges for official business, audiovisual 
use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal 
employee time for conference preparation should not be included. After notifying EPA of the potential 
to reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the 



Contracting Officer. Contractor is not expected to approach or exceed this cost in routine RPS 
workshops, which are small and of short duration. 

K. TRAVEL: Contractor travel will be necessary in the completion of this WA's tasks. An estimated seven 

person-trips averaging two nights each is anticipated. 

For planning purposes these trips shall include: 

Madison, WI to Washington DC (2) 

Madison, WI to Atlanta GA (2) 

Madison, WI to Denver CO (1) 

Waltham MA to Washington DC (1) 

Madison WI to Portland OR (1) 

Travel to the destinations listed will require approval of the WACOR per contract requirements. If 

destinations change the contractor will be notified by the WACOR and new destinations provided as 

needed through written technical direction. 

L. SPECIAL REPORTING REQUIREMENTS: N/A 

M. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements 
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PERFORMANCE WORK STATEMENT 
CADMUS CONTRACT #EP-C-12-023 

WORK ASSIGNMENT# 3-19 

A. Title: Health Effects Screening Approaches and Human Health Benchmarks for 
Pharmaceuticals 

B. Work Assignment Contracting Officer's Representative (WACOR) 
Octavia Conerly 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Telephone#: 202-566-1094 
FAX#: 202-566-1140 
Email: conerly.octavia@ epa. gov 

Alternate Work Assignment Contracting Officer's Representative (A WACOR) 
Santhini Ramasamy 
Office of Science and Technology, MC 4304T 
1200 Pennsylvania Ave., N.W. 
Washington, DC 20460 
Telephone#: 202-566-1084 
FAX#: 202-566-1140 
Email: ramasamy.santhini@epa.gov 

C. Period of Performance: May 1, 2015 through April30, 2016 

D. BACKGROUND 

Pharmaceuticals have been discovered in this nation's ambient waters, wastewater, and drinking 
water at very low levels. EPA has a strategy to respond to this issue, including improving science 
through research, improving public understanding, identifying partnership opportunities, and 
taking regulatory action when appropriate. There are thousands of pharmaceuticals on the market 
today and still more that are approved daily. This creates a challenge for the Agency since most 
of these compounds do not have environmentally relevant data or publically available health 
effects data. Therefore, as a part of our strategy, EPA is examining ways to screen a broad range 
of pharmaceuticals based upon health benchmark indicators, structure similarities, class of 
compound, etc. 

In December 2008, EPA sponsored a National Academy of Sciences (NAS) workshop where 
experts were brought together to provide input on possible prioritization and risk assessment 
approaches for pharmaceuticals. This work assignment is follow-up work resulting from the 
workshop. 

Also, due to continued interest in the potential risks to public health caused by the occurrence of 
pharmaceuticals in sources of drinking water and, in some cases, finished drinking water, four 
(4) Federal agencies (including the EPA) signed a Memorandum of Understanding agreement 
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which will improve coordination and collaboration on issues related to pharmaceuticals in water. 
Under this agreement, Federal agencies will share scientific data and information and coordinate 
potential future research on the presence of pharmaceuticals in water, their sources and potential 
health effects. In addition, one of the main actions resulting from this agreement is development 
of a formal interagency workgroup comprised of representatives from the four participating 
Federal agencies and other Federal agencies with responsibilities to address issues related to the 
occurrence of pharmaceuticals in drinking water and sources of drinking water. The workgroup 
will provide a forum to exchange information on health effects (such as pharmaceutical 
biological activity and toxicology) and occurrence (sources, fate and transport) of 
pharmaceuticals in drinking water as well as provide a way to facilitate interagency consultation 
on implications of research and analyses derived from shared information. Although the 
direction that the workgroup will take is uncertain, the analyses, reports and data collected under 
this work assignment could help to facilitate the path of the Federal interagency workgroup's 
activities. Therefore, the contractor should be prepared to support the EPA W AM when 
necessary. 

In a series of previous work assignments under a different contract vehicle (W A# 1-03, 2-03 and 
3-03 with ToxServices LLC), a draft paper was developed. During this current work assignment, 
the draft paper will be finalized and published (depending upon journal acceptance). It provides 
a vehicle to further develop and refine a process for screening pharmaceuticals based on health 
benchmark indicators and applying this process to four pilot groups of pharmaceuticals using 
health effects data from the Food and Drug Administration (FDA). This process should allow 
EPA to screen out as well as prioritize groups of compounds. 

As part of this work, EPA has evaluated several screening/prioritization approaches and 
performed calculations of margin of exposure (MOE) values to compare to screening Reference 
doses (s-RfDs) and screening Maximum Recommended Safe Doses (s-MRSDs); compared these 
health measures to the third Contaminant Candidate List (CCL3) results for severity and potency 
attributes; and compared calculations (s-RfD, s-MRSD, MOE) for each of the 4 groups of drugs; 
and compared these results to other approaches from the peer-reviewed literature. As necessary, 
EPA will continue to investigate other prioritization approaches to develop a prioritization 
process for groups of compounds and include this information in the paper. 

Based on EPA's evaluation of various prioritization approaches and health effects data for the 4 
groups of drugs, it was determined that this data could be used to develop human health 
benchmarks that could aide in prioritizing groups of pharmaceuticals for research. Therefore, 
under this work assignment, the contractor shall develop human health benchmarks for a select 
group of contaminants (approximately 22) detected in water or prioritized based on other 
characteristics. 

E. QUALITY ASSURANCE 

Tasks 3 and 5 in this work statement require the use of secondary data. Collection, use and 
analysis of data will be identical to the procedures described in the Supplemental Project Specific 
Quality Assurance Project Plan (SQAPP) completed under Task 0 of W A 2-19 consistent with 
the Agency's Quality Assurance (QA) requirements, appending the Contract Level Quality 
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Assurance Project Plan (QAPP)]. The project specific QA requirements must be addressed in 
the monthly progress reports as specified under Task 0, below. 

F. TASKS DESCRIPTION 

Task 0 Prepare a work plan and Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 
each task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. In addition, the workplan shall include the requirement that all 
electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant 
in accordance with the policies referenced at http://www.epa.gov/accessibility/. If a 
subcontractor(s) is proposed and subcontractors are outside the local metropolitan area, the 
contractor shall include information on plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this W A is a continuation of 

W A 2-19. The workplan shall explain that collection, use and analysis of data in this work 

assignment will be identical to the procedures described in the SQAPP completed under task 0 of 

W A 2-19. This task also includes monthly progress and financial reports. The monthly progress 

report shall summarize activities conducted for the reporting period, and in a separate QA 

section, whether significant QA issues have been identified and how they are being resolved. 
Monthly financial reports must include a table with the invoice LOE and costs' broken out by the 

tasks in this W A. The contractor shall immediately notify the Contract Level COR (CL COR) 

and W A COR if any changes to the tasks involving the collection and analysis of the data occur 

and prepare a SQAPP supplementing the Contract Level (QAPP] accordingly. Work on these 

tasks cannot proceed until the contractor receives the EPA CL COR's notification of approval. 

Deli verables: 
Work plan & monthly progress & financial reports submittal In accordance with 

Contract requirements 

Task 1 - Revisions to Final Draft Paper on Approaches to Screening (based on health 
effects) 

After the receipt of comments on the draft paper from the EPA WACOR, the contractor shall 
revise the draft pharmaceutical paper based on the EPA W ACOR' s comments and submit the 
revised draft to the EPA WACOR for review. After receipt of the EPA WACOR's comments (if 
any), the contractor shall address these comments and submit the newly revised version to the 
EPA WACOR for a second review. If the EPA WACOR has no comments, this version will 
serve as the final paper. Compliance with Section 508 will be required based upon EP NOST 
managerial decisions regarding paper distribution. 

Deli verables: 
First revised draft paper 2 weeks following receipt of EPA 

WACOR's comments 
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Second revisions to draft (if any) 

Final paper 

2 weeks following receipt of EPA 
WACOR's comments 

2 weeks following receipt of EPA 
WACOR's comments 
3 weeks if 508 compliance is required 

Task 2 - Development of Human Health Benchmarks 

The contractor shall analyze health data from pharmacology profiles supplied by FDA and other 
supplemental data from peer-reviewed journals and make recommendations to the EPA W ACOR 
as to whether human health benchmarks can be developed from the data. (The EPA W ACOR 
will provide literature searches for each chemical of peer reviewed journals to the contractor.) 
The contractor shall create a table that will include a breakdown (study type,# of animals, dose 
levels, study duration, No Observed Adverse Effect Level (NOAEL), Lowest Observed Adverse 
Effect Level (LOAEL) (if identified), other information relevant to the evaluation of the study) 
of each study included in the pharmacology profile and any peer-reviewed studies for each 
chemical and indicate whether the study would support development of a human health 
benchmark for that chemical. Upon completion, the contractor shall submit the table to the EPA 
WACOR. 

The EPA W ACOR shall review the table of information and discuss the findings with the 
contractor. At the EPA W A COR's direction, the contractor shall develop draft human health 
benchmarks for chemicals that have been determined to have adequate health data. The 
contractor shall carefully document (using a systematic narrative format) details of the criteria 
used to select the critical study, uncertainty factors, relative source contribution, and values such 
as, body weight and drinking water consumption rates. The contractor shall submit the draft 
benchmarks and the narratives to the EPA W ACOR for comment. Following the EPA 
W A COR's review, the EPA W ACOR shall submit the draft benchmarks and the narratives to the 
contractor for finalization. 

For guidance, the contractor shall refer to the human health benchmarks home page 
(http://iaspub.epa.gov/apex/pesticides/f?p=HHBP:home) that EPA's Office of Water developed 
for pesticides. Using the fact sheet prepared for the human health benchmarks for pesticides as 
a reference, the contractor shall prepare a fact sheet for the human health benchmarks for 
pharmaceuticals (HHBPhs). An example of the fact sheet can also be found at 
http:/ /iaspub.epa. gov /apex/pesticides/f?p=HHBP:home. 

Deli verables: 
Table of Studies to EPA W ACOR 
for review 

Discussion of Findings w/ EPA W ACOR 

Draft HHBPhs and documentation of 
the development process 

2 weeks following analysis of pharmacology 
profiles and receipt of literature search 
results from the EPA W ACOR 

1 week after delivery of the Table of Studies 
to the EPA W ACOR 

3 weeks following the discussion of findings 
with the EPA W ACOR 
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Finalization of benchmarks and narratives 2 weeks following receipt of EPA 
WACOR's comments 

Draft Fact Sheet 1 week after finalization of benchmarks and 
narratives 

Final Fact Sheet 1 week following receipt ofEPA WACOR's 
comments 

Task 3 - Publication of Paper 

As directed by the EPA WACOR, once the paper has been finalized(in Task 1) and undergone an 
internal EPA/Office of Water review process, the contractor shall prepare the final paper for 
submission to peer reviewed journals (up to five (5), all determined by the EPA W ACOR) and, 
if accepted, for journal publication. EPA will be responsible for any associated journal fees. The 
contractor shall prepare the document according to the respective journal's formatting and 
submission requirements. These requirements will be provided to the contractor by the EPA 
W A COR. If the paper is accepted for publication and if necessary, the EPA W ACOR will 
provide review comments from the journal to the contractor. After discussing the comments 
with the EPA WACOR, the contractor shall incorporate comments (as appropriate) and submit 
the revised paper to the EPA W A COR. It is anticipated that this process may include more than 
one round of comments from the journal resulting in additional rounds of revisions by the 
contractor. 

Deli verables: 
Submission of publication-ready paper 
toEPA WACOR 

Dependent upon individual 
and/or journal's requirements & 
deadlines 

Task 4- Support to Federal Interagency Pharmaceuticals in Water (PIW) Workgroup 

Upon request from the EPA WACOR, the contractor shall submit health effects data and other 
information to the EPA WACOR to support activities of the PIW workgroup. It is anticipated 
that the workgroup activities will require access to health effects information and other data 
collected and reports produced as part of this work statement and may require additional data 
analyses by the contractor. The scope of workgroup activities will encompass a broad range of 
topics related to pharmaceuticals in water that may be of interest to any subset of agencies on the 
workgroup. It is anticipated that the workgroup will not meet more than once quarterly (3 or 4 
times/year). As directed by the WACOR, the contractor shall support the workgroup. The EPA 
W ACOR will provide workgroup support requests (to include requests for previously-collected 
health effects information and other analyses or data collected; also to include any new analyses 
within reasonable resource allocations) to the contractor. For planning and resource estimate 
purposes, the contractor shall assume 25% of the LOE will be required for this task. 

Deli verables: 
Response to workgroup requests Case-by-case basis. In general, 4 weeks 

following EPA WACOR's request 
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G. SCHEDULE OF DELIVERABLES 
Task 

0 

1 

2 

3 

4 

Deliverable 
Work Plan 

Revised Paper 

Second Revision 

Final Paper 

Table of Studies 

Findings Discussion 

Draft HHBPhs 

Final HHBPhs 

Draft Fact Sheet 

Final Fact Sheet 

Paper Publication 

Response to PIW 
Workgroup requests 

H. LEVEL OF EFFORT ESTIMATES 

Due to EPA 
15 days after receipt of PWS 

2 weeks after receipt of 
EPA W ACOR comments 

2 weeks after receipt of 
EPA W ACOR comments 

2 weeks after receipt of 
EPA W ACOR comments 

#of Copies 
1 

1 

1 

1 

(3 weeks if 508 compliance is required) 

2 weeks following FDA & 1 
published literature data review 

1 week after delivery of Table 1 
of Studies to W ACOR 

3 weeks after discussion 1 

2 weeks after receipt of W ACOR 1 
comments 

1 week after finalization of HHBPhs 1 

1 week after receipt of W ACOR 
comments 1 

Submission of paper 1 

No later than 4 weeks after W ACOR 
Request (depending on request) 1 

EPA estimates that 420 additional professional hours will be required to complete the tasks 
outlined in this Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and W A COR of 
any anticipated event involving support for a meeting, conference, workshop, symposium, 
retreat, seminar or training that may potentially incur $20,000 or more in cost during 
performance. Conference expenses are all direct and indirect costs paid by the government and 
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include any associated authorized travel and per diem expenses, room charges for official 
business, audiovisual use, light refreshments, registration fees, ground transportation and other 
expenses as defined by the Federal Travel Regulations. All outlays for conference preparation 
should be included, but the federal employee time for conference preparation should not be 
included. After notifying EPA of the potential to reach this threshold, the Contractor shall not 
proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. TRAVEL 

Travel shall include two trips to Washington, DC for various planning and workgroup meetings 
and review of the analyses and reports with theW ACOR as described in the subtasks above. 

K. SPECIAL REPORTING REQUIREMENTS 

There are no special reporting requirements. 

L. QUALITY ASSURANCE PERFORMANCE SURVEILLANCE PLAN: Per Contract 
Requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-20 

A. TITLE: Completion of Programmatic and Management Performance Tools 

B. PERIOD OF PERFORMANCE: Effective Date through December 30, 2015 

C. WORK ASSIGMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR): 

Agnes M. Ortiz 

U.S EPA (MC-4301T) 

1200 Pennsylvania Ave., NW 

Washington, DC 20460 

Phone: (202)566-1303 

Email: ortiz.agnes@epa.gov 

ALTERNATE ASSIGMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWACOR): 

Amber K. Erickson 

U.S EPA (MC-4301T) 

1200 Pennsylvania Ave., NW 

Washington, DC 20460 

Phone: (202)566-2984 

Email: Erickson.amber@epa.gov 

D. BACKGROUND: 

The Office of Science and Technology (OST) provides science, engineering and program support to 

promote the protection of public health and water resources under the auspices of the Safe Drinking 

Water Act and the Clean Water Act. OST manages extensive resources including about 130 (full-time 

employees (FTEs) and an extramural budget of upwards of $20M annually. Ensuring the effective 

management, integrity and utilization of these resources is a critical role of the OST Management and 

Administrative Team. 

The purpose of this work assignment is to complete a new suite of programmatic and management tools 

to demonstrate progress and performance in implementing our Drinking Water, Surface Water 

Protection, and Beach Fish programs and resources to address EPA and OW work priorities. Initial work 

was conducted under PSW 2-20, this is an extension of time to complete project. OST receives Drinking 

Water funds to develop scientific assessments to support the Office of Ground Water and Drinking 

Water (OGWDW)'s regulatory agenda. The new suite of programmatic and management tools and 

dashboards will be shared with OW and all OW offices to keep them updated. 
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This work transcends several different elements and themes that are provided for in the Contract 

Performance Work Statement: 

2.1 Policy and Program Implementation Support 

o 2.1.1 Gathering and Presenting Data/Information 

o 2.4.3 Strategic Development 

o 2.4.4 Implementation 

3.0 Information Management and Technology Tools 

o 3.2.2 Programmatic Data Analyses 

o 3.3.1 Programmatic Technology Tools 

E. QUALITY ASSURANCE (QA): 

The fulfillment of this work assignment does not require direct environmental measurements or the use 

of environmental data. However, the activities in this work assignment involve designing and 

developing dashboard programmatic management tools for gathering, evaluating, analyzing, and 

otherwise using existing resource data (also known as "secondary" use of data). EPA has determined 

that the Contractor is operating under an existing PQAPP (generic Quality Assurance Program Plan 

(QAPP)) and that the PQAPP does not specifically address QA requirements for this work assignment. 

EPA has determined the contract-level Quality Assurance Project Plan does not address Quality 

Assurance requirements for this work assignment. See task 0 of this work assignment for specific QA 

requirements. 

F. TASK DESCRIPTION: 

EPA must continually refine its approach to improving environmental program management and 

accountability. This also generally fits with the Administrator's theme of becoming a High Performing 

Organization (HPO). 

The Office of Water conducts a Mid-Year and End of Year Performance Evaluation of OST and the other 

OW offices. This twice per year review looks at an array of programmatic and management information, 

but it is not complete or comprehensive. In addition, the OW review is not timely, often occurring long 

after when appropriate corrective action should have been taken. The review also represents limited 

snapshots in time. 

Objectives of the Programmatic and Management Performance Tools and Dashboards 

These programmatic and management tools and dashboards are intended to achieve many objectives, 

including: 

Support effective utilization and management of Drinking Water, Surface Water Protection, and 

Beach-Fish funds 

Demonstrate meaningful programmatic progress using appropriate metrics 

Create a consistent approach and framework for articulating critical information 

Establish a comprehensive suite of measures to demonstrate the effectiveness of OST 

Create visual representations of progress toward clear targets or goals that depict progress over 

time (where appropriate) for critical measures 
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Build and expand upon the existing OW Measures 

Drive the organization to a more measure and outcome oriented culture 

Create responsibility, accountability and empowerment for managers and staff to "own" key 

aspects of OST's business 

Foster transparency as a key means to improve management focus and foster change 

Promote adaptive management and continual improvement 

Create a deeper understanding of key performance measures for each of the critical business 

areas that profoundly influence the effectiveness of programmatic outcomes. 

Key Audience for the Management Tools and Dashboards 

The management tools and dashboards are designed to address the needs of OST management (e.g. 

Division Director, Office Director) to have a clear, easy and routine means of assessing programmatic 

and management performance against a clear set of objectives and outcomes. The management tools 

and dashboards are also intended to continually enhance performance by constantly assessing and 

adapting to new strategies and actions. It is believed that the Management Dashboards will foster 

greater efficiency and focus our diminishing resources on the highest priorities by clarifying and 

simplifying how we manage and report key information to senior management. 

Tasks 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall schedule a kick-off meeting with EPA within 5 working days from issuance of this 

work assignment prior to the development of a work plan that describes how each task will be carried 

out. The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for 

each task, the contractor's key assumptions on which staffing plan and budget are based, and 

qualifications of proposed staff. In addition, the workplan shall include the requirement that all 

electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant in 

accordance with the policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is 

proposed and subcontractors are outside the local metropolitan area, the contractor shall include 

information on plans to manage work and control costs. In addition, the contractor shall acknowledge 

in the work plan that a supplemental quality assurance project plan is not required. All direction with 

the contractor will be provided by the EPA WACOR (or AWACOR) and communications with other 

project personnel, will be limited to technical communications. 

Specific QA requirements. In support of this work assignment, the Contractor shall ensure that the work 

plan provides enough detail to clearly describe: 

• Specific objectives of the project(s) supported by this work assignment, including typical questions 
that must be answered when amalgamating existing sources of data that will be contemplated for 
evaluating or creating new dashboards on other than the examples provided by EPA WACOR 
attached to this work assignment. Objectives must include specific metrics for accuracy, 
completeness, comparability for data to be loaded into excel spreadsheets and timeliness. These 
excel spreadsheets should be designed for continuous accurate data input and update for real time 
OW review. The data generated in Excel spreadsheet should be compatible with other format of 
Microsoft Office Suite including WORD, Power Point, Access, etc for presentation & 
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documentation. The contractor shall explain all best practices for quality assurance that will be 
used for any and all the tasks associated with this work assignment with enough specificity so that 
the WACOR will be able to assess their appropriateness and applicability to the work activities 
under this work assignment. 

• The search engines (or databases), the search terms, the type of information to be gathered or used 
under this work assignment to support the project objectives-including information from search 
engines, federal databases, EPA databases-as a well as a rationale for when those databases are 
appropriate and what information is available in each to support the project. EPA requires that the 
contractor fully documents the source, date, and any important considerations for comparability or 
gaps that the source may describe, including the accuracy and reliability of the information or the 
usefulness of the approach, and discusses potential data quality issues with the EPA WACOR as 
soon as they arise. 

• The quality objectives needed and identified by the contractor shall ensure the information will 
support the project objectives, and 

• The QA/QC activities to be performed shall ensure that any results obtained are documented and 
are of the type, quality, transparency, and reproducibility needed and that the Cadmus SOPs that 
will be used to support this project are identified. Any procedures including readily available 
CADMUS SOPs that the contractor will use shall be provided to the EPA WACOR and accepted by the 
WACOR before work is to begin on Task 2. The contractor shall designate portions of its SOPs as 
proprietary but shall provide both a redacted (specifics claimed proprietary only) and unredacted 
versions at the time of the work plan submittal. If the contractor has no SOPs, the contractor as 
part of the work plan submittal shall include the specifics that would explain the activities 
(literature search, development of Excel Spreadsheets etc) and how those activities will be 
performed to ensure the quality of the work under the work assignment. 

Task 1: Complete Design/Redesign of the OST Management Tool and Dashboard Template(s) 

The contractor shall develop revised and enhanced dashboard template(s). EPA provided examples of 

current dashboards to the contractor under WA2-20 and discussed strengths and weaknesses. Also, 

under WA 2-20, CADMUS developed a matrix of proposed dashboards that included feedback from 

dashboard owners regarding strengths and weaknesses. The matrix was used to: finalize the list of 

dashboards, assign priorities (i.e., priority dashboard or new dashboard), and discuss with OST Senior 

Management to get feedback on how to proceed with the rest of the project. In addition, the contractor 

provided initial designs for priority dashboards. 

Under this work assignment (3-20) the contractor shall follow-up on feedback received from both staff 

and OST management to complete designs for priority and new dashboards. The new version of 

dashboards needs to achieve the next level of articulation, clarity, brevity, and focus on the critical 

programmatic and management outcomes and measures. Given the intended conciseness of the 

dashboard (one page front and back maximum), every word and graphic must have specific criticality 

and be relevant. 

The revised and enhanced dashboard template shall be designed as a relatively simple and consistent 

presentation of the measure and progress to achieve a clearly articulated goal. Taken together, the 

entire suite of dashboards tell a complete story of OST's programmatic and management efforts. 
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The dashboards might include the following elements: 

Title -short title of the measure 

Objective/Outcome- clearly stated desired objective/goal (the end state) 

Narrative- very brief narrative description of the relevance of the measure 

Visual display- visual representation (e.g. graph) that includes the baseline (e.g. current) 

condition, existing progress, and the desired longer term outcome 

Clear Indication of "Status" 

Historical Trends- Visual representation may include historical data for the measure 

Strategies- brief narrative description of the OST strategies and actions being pursued to 

achieve the outcome 

Data Source- brief description of the origin/data sources for the information in the dashboard 

Frequency of Refresh- Frequency the data/information is updated on the dashboard (e.g. 

monthly, quarterly) 

Measure Owner- name of the OST staff person who "is responsible for maintenance of the 

dashboard" 

Last Updated- a clear indication of when the dashboard was last updated (e.g. version and 

date) 

EPA's project and management staff's communication with Cadmus will be limited to technical 

communications. All technical direction from EPA will be given by WACOR and AWACOR. Task 2: 

Development of the Management Tools and Dashboards 

The contractor shall proceed to build the dashboards using the template established in Task 1. Some 

adaptation may be needed to the basic template. EPA estimates that a total of about 15 programmatic 

and management measures will be captured by the dashboard management tool. All direction with the 

contractor will be provided by the EPA WACOR (or AWACOR) and communications with other project 

personnel, will be limited to technical communications. 

Task 3: Article and PowerPoint 

The contractor shall support EPA's development of an article and PowerPoint to describe the OST 

Dashboards as a tool and driver of focus and performance. The length of the article should be discussed 

and agreed with the EPA WACOR. The length of the PowerPoint presentation shall be in a range 

between 10- 15 slides. The article and PPT will be primarily used to portray the effort to other EPA 

partners. All direction with the contractor will be provided by the EPA WACOR (or AWACOR) and 

communications with other project personnel, will be limited to technical communications. 

Task 4: Dashboard Documentation 

The contractor shall prepare a simple "Users Guide" for the OST Management Dashboards that compiles 

critical information about the dashboards. In particular, the user's guide will explain the Meta data that 

underlies each dashboard and where the data is obtained and how that data is compiled. The contractor 

shall develop an outline for the User's Guide for approval by the EPA WACOR. At a minimum, the User 

Guide should include: table of content, relevant information on data sources, address each dashboard, 

provide instructions on how to update information and make any revisions if needed; provide examples 

and figures illustrating the step by step instructions, and dos & don'ts. All direction with the contractor 
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will be provided by the EPA WACOR (or AWACOR) and communications with other project personnel, 

will be limited to technical communications. 

Schedule 

Deliverables:Work plan and monthly progress and financial reports per contract requirements. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable(s) Due to EPA #s of Copies/Medium 

0 1. Kickoff meeting 1. Within 5 days 1. None 
2. Workplan 2. Per Contract 2. Word File 
3. QA project- requirements 3. Word File 

specific SOPs 3. Prior to 
starting Task 1 

1 Complete Templates Word/PPT 
Designs/Redesigns 

Priority dashboards June 15, 2015 

New dashboards July, 2015 

2 Draft & Final Dashboards Word 
Draft Dashboards August 14, 2015 File/Excel/Compatible 

with Microsoft Office 
Final dashboards August 25, 2015 2013 

3 White Word 
Paper I Article/PowerPoi nt File/Excel/Compatible 
Draft Sept 30, 2015 with Microsoft Office 

2013 
Final October 30, 2015 

4 Dashboard Word 
Documentation/User File/Excel/Compatible 
Guide with Microsoft Office 

2013 
Draft October 30, 2015 

Final November 20, 2015 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 363 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, Contract Level Contracting Officer's 
Representative and Work Assignment Contracting Officer's Representative of any anticipated event 
involving support for a meeting, conference, workshop, symposium, retreat, seminar or training that 
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may potentially incur $20,000 or more in cost during performance. Conference expenses are all direct 
and indirect costs paid by the government and include any associated authorized travel and per diem 
expenses, room charges for official business, audiovisual use, light refreshments, registration fees, 
ground transportation and other expenses as defined by the Federal Travel Regulations. All outlays for 
conference preparation should be included, but the federal employee time for conference preparation 
should not be included. After notifying EPA of the potential to reach this threshold, the Contractor shall 
not proceed with the task(s) until authorized to do so by the Contracting Officer. 

J. TRAVEL: No travel required except local travel. 

K. SPECIAL REPORTING REQUIREMENTS: No special requirement. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: -Per Contract requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-21 

A. TITLE: Technical Support Regulations Implementing Section 1417 of the Safe Drinking Water Act: 

Prohibition on Use of Lead Pipes, Solder, and Flux 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Erik Helm 
OW/OGWDW/SRMD (4607M) 
1200 Pennsylvania Ave. N.W. 
Washington, DC 20460 
(202) 566-1049 
(202) 564-3758 (fax) 
helm.erik@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Brian D'Amico 
OW/OGWDW/SRMD (4607M) 
1200 Pennsylvania Ave. N.W. 
Washington, DC 20460 
(202) 566-1069 
(202) 564-3758 (fax) 
damico.brian@epa.gov 

D. BACKGROUND: 

The Reduction of Lead in Drinking Water Act was enacted on January 4, 2011 to amend Section 1417 of 
the Safe Drinking Water Act (SDWA or Act) regarding the use and introduction into commerce of lead 
pipes, plumbing fittings or fixtures, solder and flux. The Act established a prospective effective date of 
January 4, 2014, which provided a three-year timeframe for affected parties to transition to the new 
requirements. The Community Fire Safety Act of 2013 further amends Section 1417 to exempt fire 
hydrants. EPA in December of 2013 developed a summary document of answers to frequently asked 
questions that is intended to help the public understand the statutory requirements of the two pieces of 
legislation. EPA intends to further clarify and refine these statutory requirements in a new rulemaking. 

The purpose of this assignment will be to complete the analysis that was begun under the larger Lead 
and Copper Rule (LCR) Long Term revisions. The LCR rule was initially envisioned to contain lead free 
requirements that would clarify the Reduction of Lead in Drinking Water Act (RLDWA) requirements. 
EPA has now decided to enact the clarifications and extensions of the RLDWA in a separate rulemaking, 
the Reduction of Lead in Drinking Water Implementation Rule. The work outlined in this work 



assignment is a continuation of the efforts initiated in WA 0-08, 1-08 and 2-21, and supports this new 
EPA Reduction of Lead in Drinking Water Implementation Rulemaking by providing the Agency with cost 
assessment, benefit assessment, and other technical assistance. 

E. QUALITY ASSURANCE: 

Tasks 1, 2, 3, and 4 in this work assignment requires the use of secondary data. Collection, use and 

analysis of data will be identical to the procedures described in the Supplemental Project Specific 

Quality Assurance Project Plan (SQAPP) completed under Task 0 of WA 0-08, consistent with the 

Agency's Quality Assurance (QA) requirements, appending the Contract Level Quality Assurance 

Project Plan (QAPP)]. The project specific QA requirements must be addressed in the monthly 

progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

0-08, 1-08, and 2-21. The workplan shall explain that collection, use and analysis of data in this work 

assignment will be identical to the procedures described in the SQAPP completed under task zero of 

WA 0-08. This task also includes monthly progress and financial reports. The monthly progress 

report shall summarize activities conducted for the reporting period, and in a separate QA section, 

whether significant QA issues have been identified and how they are being resolved. Monthly 

financial reports must include a table with the invoice LOE and costs' broken out by the tasks in this 

WA. The contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any 

changes to the tasks involving the collection and analysis of the data occur and prepare a SQAPP 

supplementing the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the 

contractor receives the EPA CL COR's notification of approval. 

Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1: Updating the Costing Data and Analyses 



The contractor, upon receiving technical direction from the EPA WACOR, shall update the costing 

data and analysis that was conducted in WA 2-21 under this contract. The EPA WACOR will be 

supplying the contractor with a set of questions and comments on the draft analysis documentation 

that was produced under the previous work assignment. The analyses to be updated include: the 

industry profile for the valve, plumbing fittings, and fixtures industries including the number of firms, 

amount of production and business projects for the industry; the cost information for labeling single 

and dual plumbing product lines; the cost of self and third party certification; and, the national level 

cost estimates for labeling and certification for both potable and non-potable. 

The contractor shall prepare a draft report on the updated results of this labeling and certification 

cost analysis. The report shall include, but is not limited to, the analytical topics listed above. The 

report shall be used for internal deliberative discussions. 

Deliverables: For work planning purposes, up to 2 draft costing reports may be required. The 

contractor should assume three iterations of each draft document: 2 drafts and 1 final draft. 

Task 2- Development of new economic costing methodologies 

It may be necessary to make significant changes and updates to the existing costing methodology or 

databases, and explore new types of analysis. The exact nature and timing of these changes cannot 

be foreseen at this time. The contractor shall make significant changes to existing methodology or 

databases or exploration of new lines of inquiry by following the process outlined below: 

(1) The EPA WACOR will issue written technical direction to the contractor to produce a short 

memorandum, table, or PowerPoint outlining the details of the new analysis required. The 

length of the document is expected to be less than 5 pages unless otherwise specified. 

(2) Once the EPA WACOR has reviewed the document and a determination is made as to 

whether to move forward with the changes to existing methods or data or conduct a new 

analysis, the EPA WACOR will give written technical direction to the contractor. If determined 

by EPA that new work should be conducted then the technical direction will include any EPA 

changes to the contractor's proposed approach and specific deadlines for completion of the 

work. 

Deliverables: Although a precise number of these potential significant changes to the existing 

methodology or databases, and/or explorations of new types of analysis cannot be given at this time, 

EPA expects that 2 significant changes to the existing methodology or databases, and new types of 

analysis will be required. The general time frame for the new analysis "scoping" deliverables will be 

on the order of 7 days after issuance of technical direction. 

Task 3: Benefits Analyses 



The contractor shall update and expand the qualitative benefits that were developed in WAs 0-08 

and 1-08 under this contract. The specific topic to be updated is the health impacts associated with 

reduced lead intake and lower blood and bone lead levels. The contractor shall prepare a draft report 

on the updated benefits results. The report shall be used for internal deliberative discussions. 

Deliverables: For work planning purposes, only one draft benefit reports may be required. The 

contractor shall assume three iterations of the document: 2 drafts and 1 final draft. 

Task 4: Issue Papers and Technical Support 

The contractor shall develop issue papers and technical analyses as identified through written 

technical direction by the EPA WACOR. EPA anticipates that some issues may become high priority 

during this review process and may require analytical support for internal Agency decision-making 

processes. Upon direction from the EPA WACOR, the contractor shall collect summary information 

on particular issues (e.g., manufacturing production practices), risk assessment background and 

status information, and perform preliminary cost-benefit analyses. 

Deliverables: For work planning purposes, up to 3 analyses may be required. The contractor shall 

assume three iterations of each document: 2 drafts and 1 final. 

G. SCHEDULE OF DELIVERABLES: 

Task 

0 

1 

508 compliance: The contractor shall ensure that all 508 compliant documents developed in this 

task and in all tasks outlined in this work assignment will align with EPA's 508 compliance checks 

(keywords, titles, tables, tags, etc.). The contractor is responsible for maintaining and utilizing the 

same version of Adobe as the EPA for purposes of developing and maintaining 508 compliant 

documents. To the extent practical, documents which are developed for this work assignment, and 

are to be 508 compliant should be designed to be such from their inception, minimizing the effort 

for conversion and maximizing 508 compliance quality assurance. 

Deliverable Due to EPA No of Copies/Medium 

Work Plan, Per contract requirements Per contract 
monthly progress reports requirements 

Draft report on labeling and 1 month after written technical from 1 copy of each draft/ 
certification cost analysis. WACOR electronically 

submitted via e-mail 



Final draft report on labeling 2 weeks after written technical from 1 copy of each final/ 
and certification cost analysis. WACOR. The final document shall also electronically 

be 508 compliant. submitted via e-mail 

2 
Up to 2 Documents outlining 7 days after receiving written technical 1 copy of each/ 
significant changes to the direction from WACOR. electronically 
existing methodology or submitted via e-mail 
databases, and new types of 
analysis 

3 
Draft report on benefits 1 month after written technical from 1 copy of each draft I 
analysis. WACOR electronically 

submitted via e-mail 

Final draft report on benefits 2 weeks after written technical from 1 copy of final/ 
analysis. WACOR. The final document shall also electronically 

be 508 compliant. submitted via e-mail 

4 Up to 3 issue papers and/or 
7 days after receiving written technical 1 copy of each draft 
direction from WACOR. The final and finaV electronically 

technical analyses as requested. document shall also be 508 compliant. submitted via e-mail 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 960 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: No travel is anticipated for this Work Assignment. 

K. SPECIAL REPORTING REQUIREMENTS: None 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: 



The performance standards, incentives and disincentives established in the Quality Assurance 
Surveillance Plan of Contract EP-C-12-023 apply to this work assignment. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-22 

A. TITLE: ICR Renewals for National Primary Drinking Water Regulations (NPDWRs) and the Public 

Water System Supervision (PWSS) Program 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Kevin Roland, U.S. EPA 

OW/OGWDW/DWPD (4606M) 

1200 Pennsylvania Ave. N.W. 

Washington, DC 20460 

(202) 564-4588 

(202) 564-3755 (fax) 

roland.kevin@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (AWA COR): 

Will Bowman, U.S. EPA 

OW/OGWDW/DWPD (4606M) 

1200 Pennsylvania Ave. N.W. 

Washington, DC 20460 

(202) 564-3782 

(202) 564-3755 (fax) 

bowman.will@epa.gov 

D. BACKGROUND: 

This Performance Work Statement comprises tasks necessary to renew the expiring ICRs for: (1) the Public 

Water System Supervision (PWSS) Program; (2) the Disinfectants/Disinfection Byproducts (D/DBP), 

Chemical, and Radionuclides Rules; and, (3) the Microbial Rules, including the Aircraft Drinking Water Rule 

(ADWR) which was integrated into the Microbial Rule ICR under a previous work assignment. Per the 

Paper Work Reduction Act of 1995, any monitoring, reporting or record-keeping requirement imposed on 

non-Federal respondents by EPA requires an ICR, which must include the burden on and costs incurred by 

non-Federal respondents for the information provided to EPA, and must be approved by the Office of 

Management and Budget. The ICRs must be prepared in accordance with the provisions of the Paper 

Work Reduction Act of 1995 and the ICR Handbook. The ICRs shall be completed in the following priority 



order: Microbial Rules; PWSS Program; and Disinfectants/Disinfection Byproducts (D/DBP), Chemical, and 

Radionuclides Rules. The OMB approved ICR Handbook requires the inclusion of the cost and burden 

associated with the information collection for both the respondents and the Agency, including O&M costs. 

It presents these cost and burden estimates as individual costs per respondent, and as an aggregate cost 

for the entire respondent universe and the Agency on an annual basis and over the entire period covered 

by the I CR. The contractor shall utilize the latest version of the ICR Handbook as published by the Agency 

and located on the internet at http://intranet.epa.gov/icrintra/ivb.html. 

E. QUALITY ASSURANCE: 

Tasks 1-9 in this work assignment requires the use of secondary data. Collection, use and analysis of 

data will be identical to the procedures described in the Supplemental Project Specific Quality 

Assurance Project Plan (SQAPP) completed under task(s) 1-10 of WA 2-22, consistent with the 

Agency's Quality Assurance (QA) requirements, appending the Contract Level Quality Assurance 

Project Plan (QAPP)]. The project specific QA requirements must be addressed in the monthly 

progress reports as specified under Task 0, below. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of WA 

2-22. The workplan shall explain that collection, use and analysis of data in this work assignment will 

be identical to the procedures described in the SQAPP completed under task(s) 1-10 of WA2-22. 

This task also includes monthly progress and financial reports. The monthly progress report shall 

summarize activities conducted for the reporting period, and in a separate QA section, whether 

significant QA issues have been identified and how they are being resolved. Monthly financial 

reports must include a table with the invoice LOE and costs broken out by the tasks in this WA. The 

contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any changes to 

the tasks involving the collection and analysis of the data occur and prepare a SQAPP supplementing 

the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the contractor 

receives the EPA CL COR's notification of approval. 



Deliverables: Work plan and monthly progress and financial reports submitted in accordance with 

contract requirements. 

Task 1 -Requirements for information provided by EPA to the Contractor 

The contractor shall provide detailed instructions to the WACOR for the SDWIS information required 

from EPA to update the PWSS; D/DBP, Chemical and Radionuclides Rules; and Microbial Rules and 

Aircraft Drinking Water Rule ICRs, including RTCR. These instructions will be used by the WACOR to 

generate MS Excel spreadsheets for use in updating the ICR rule models under Task 5. 

These instructions shall include the universe of systems and/or PN violations to be included, all existing 

variables required from SDWIS-Fed, specifications for any new variables required to be created, and 

formatting of results to feed into the models in Task 5. They shall also include any necessary revisions to 

ADWR information. 

The WACOR will use these requirements to develop queries which will be used to finalize the ICR models 

in Task 5 

Deliverables: Query requirements in Electronic format (MS Office). 

Task 2 -Consultation 

The contractor shall develop and submit to the WACOR, for review and comment, a draft plan for 

conducting consultations with several (not more than nine) companies, organizations, or individuals to 

obtain information on burden and size of the potentially affected universe. The contractor shall use values 

from the 2012 PWSS; D/DBP, Chemical and Radionuclides Rules; and Microbial Rules and Aircraft Drinking 

Water Rule ICRs. The contractor shall add new values for the Revised Total Coliform Rule. The contractor 

shall incorporate changes in the estimated structured data reporting and recordkeeping burden based on 

its prior work performed under EP-C-08-015 WA 5-80 Amendment 2, as specified by and in consultation 

with the WACOR. The contractor shall include in its consultation plan the following: 

• Association of State Drinking Water Administrators 

• National Rural Water Association 

• National Association of Water Companies 

• Association of Metropolitan Water Agencies 

• American Water Works Association 

The contractor shall then develop a final plan based on WACOR review and comment. Upon approval of 

the final plan by the WACOR, the contractor shall conduct consultations in accordance with the approved 

plan, 

Deliverables: draft consultation plan, conduct consultations with external reviewers, final consultation 

plan 

Task 3 - ICR Model Structure Changes 



The contractor shall adjust the structure of the models underlying the D/DBP, Chemical and 

Radionuclides Rules ICR to account for changes to the Stage 2 Disinfectants/Disinfection Byproducts 

Rule (St2). The contractor shall incorporate changes required from Task 2. 

The contractor shall adjust the structure of the models underlying the Microbial Rules and Aircraft 

Drinking Water Rule ICRs to account for changes to the following rules: Long Term 2 Enhanced Surface 

Water Treatment Rule (LT2ESWTR), Ground Water Rule (GWR), Aircraft Drinking Water Rule (ADWR), 

(St2) and Revised Total Coliform Rule (RTCR). The contractor shall incorporate changes required from 

Task 2. 

The contractor shall consult with the WACOR prior to changing the models for other rules or any models 

under the PWSS I CR. The contractor shall not incorporate results of Tasks 1 or 3. The contractor shall 

deliver draft models to the WACOR for comment. 

Deliverables: draft ICR models. MS Excel Format. 

Task 4- FinaiiCR Models with Updated External Values 

The contractor shall finalize the models underlying the PWSS; D/DBP, Chemical and Radionuclides Rules; 

and Microbial Rules and Aircraft Drinking Water Rule ICRs by updating values from sources external to 

the models. The contractor shall update the models with the inventory information provided by the 

WACOR from Task 1, financial information, and incorporate consultation information from Task 3. The 

contractor shall deliver the final models to the WACOR. 

Deliverables: final ICR models. MS Excel Format. 

Task 5- Draft ICR Documents with Updated Activities 

Under this task, the contractor shall develop draft renewal PWSS; D/DBP, Chemical and Radionuclides 

Rules; and Microbial Rules and Aircraft Drinking Water Rule ICRs using the OMB-approved 2012 ICRs as 

the baseline. The contractor shall update the activities from Task 2 associated with the PWSS; D/DBP, 

Chemical and Radionuclides Rules; and Microbial Rules and Aircraft Drinking Water Rule ICRs to the 

WACOR for EPA's review and comment. Changes in rule activities shall be restricted to the following rules: 

Long Term 2 Enhanced Surface Water Treatment Rule (LT2ESWTR), Ground Water Rule (GWR), Aircraft 

Drinking Water Rule (ADWR), Stage 2 Disinfectants/Disinfection Byproducts Rule (St2) and Revised Total 

Coliform Rule (RTCR). The contractor shall consult with the WACOR prior to revising activities for other 

rules. The contractor shall include RTCR in the Microbial Rules and Aircraft Drinking Water Rule ICR. The 

contractor shall submit the result as a draft to the WACOR for review and comment. 

Deliverables: three draft ICRs. Electronic format (MS Office). 

Task 6- Final pre-OMB ICR Documents with Updated Numbers, Figures and Appendices 

Under this task, the contractor shall develop final renewal PWSS; D/DBP, Chemical and Radionuclides 

Rules; and Microbial Rules and Aircraft Drinking Water Rule ICRs. The contractor shall incorporate EPA's 



comments from the draft Documents in Task 6. The contractor shall update the numbers, figures and 

appendices in the draft ICRs with the results of Task 5. The contractor shall submit final PWSS; D/DBP, 

Chemical and Radionuclides Rules; and Microbial Rules and Aircraft Drinking Water Rule ICRs to the 

WACOR for transmittal to OMB for review and comment. The body of each ICR is expected to be in the 

range of 80- 90 pages plus appendices. 

Deliverables: three final (pre-OM B) ICRs. Electronic format (MS Office) and 508 compliant. 

Task 7 - Final OMS-Approved ICR Documents 

The contractor shall incorporate OMB's comments to the PWSS; D/DBP, Chemical and Radionuclides 

Rules; and Microbial Rules and Aircraft Drinking Water Rule ICRs and submit the OMB-approved version 

of the ICR to the EPA WACOR. The body of each ICR is expected to be in the range of 80-90 pages plus 

appendices. 

Deliverables: three OMB-approved ICRs. Electronic format (MS Office) and 508 compliant. 

Task 8 - Briefing Materials 

The contractor shall prepare briefing materials based on the three renewaiiCRS. For planning purposes, 

the contractor shall assume the preparation of a (1) one-hour presentation (approximately 20 slides) in 

Microsoft Power Point format which briefly describes the information to be collected under the renewal 

ICRs and the total burden on states and water systems. The presentation shall focus on explaining any 

changes in burden since the three ICRS were last approved. The contractor shall submit the draft 

presentation to the EPA WACOR for comment. Upon receipt of comments, the contractor shall 

incorporate those comments and finalize the presentation. The contractor shall assume local travel for 

one 2-hour ICR briefing in Washington, DC. The contractor shall provide two senior-level staff to attend 

the meeting. 

Deliverables: draft briefing presentation, final briefing presentation 

Task 9- Response to OMB Comments 

The contractor shall support EPA's response to OMB's questions and requests for additional information 

concerning the three renewaiiCRs in Task AS. The contractor shall develop a draft response-to-comments 

memo, approximately five pages in length. Upon receipt of comments by the EPA WACOR, the contractor 

shall revise the draft document to produce a final response-to-comments memo. 

Deliverables: draft response to OMB comments, final response to OMB comments 

G. SCHEDULE OF DELIVERABLES: 

Task I Deliverable I Schedule 

Task 0- Work Plan and Budget 

0 I Work Plan, Budget I Per Contract requirements 



0 Technical and financial reports Per Contract requirements 

Task 1- Inventory Query Requirements 

1 Inventory Query Requirements Query Requirements as needed 
Task 2- ICR Consultations 

2 Draft Consultation Plan Within 30 days of work plan approval 

2 Conduct Consultation 
Within 5 days of receipt of comments from 
WACOR on the revision recommendations 

Task 3- ICR Model Structure Changes 
Within 15 days of receipt of comments from 

3 Draft ICR Models with Structure Changes WACOR on Change Memo revision 
recommendations 

Task 4- Final ICR Models 
Within 90 days of receipt of comments from 

4 Final ICR Models with Updated External Values WACOR on ICR Model revision 
recommendations 

Task 5- Draft ICR Documents with Updated Activities 

Within 15 days of receipt of comments from 
5 Draft ICR Documents WACOR on Change Memo revision 

recommendations 

Task 6- Final pre-OMB ICR Documents with Updated Numbers, Figures and Appendices 

6 Final pre-OMB ICR Documents 
Within 14 days of receipt of comments from the 
WACOR 

Task 7- Final OMS-Approved ICR Documents 

7 OMB-approved ICR Documents 
Within 14 days of receipt of OMB's comments 
from the WACOR 

Task 8- Briefing Materials 

8 Draft Briefing Presentation At the direction of the WACOR 

8 Final Briefing Presentation 
Within 1 week of receipt of comments from the 
WACOR on the draft 

Task 9- Response to OMB Comments 

9 Draft OMB Response to Comments 
Within 14 days of receipt of OMB's comments 
from the WACOR 

9 Final OMB Response to Comments 
Within 10 days of receipt of comments from 
WACOR 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 480 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, CL COR and WA COR of any 
anticipated event involving support for a meeting, conference, workshop, symposium, retreat, seminar 
or training that may potentially incur $20,000 or more in cost during performance. Conference 
expenses are all direct and indirect costs paid by the government and include any associated authorized 
travel and per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 



Regulations. All outlays for conference preparation should be included, but the federal employee time 
for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: 

Only local travel is anticipated for this work assignment. 

K. SPECIAL REPORTING REQUIREMENTS: 

Not applicable. 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements. 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-24 

A. TITLE: Support for Office of Water Research Coordination and National Water Program 

Research Management Strategy 

B. PERIOD OF PERFORMANCE: Effective Date through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WACOR) 

Mary Reiley 
Health and Ecological Criteria Division, 4304T 
Office of Science and Technology, Office of Water 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Phone:202-566-1123 
Fax: 202-566-1139 

Alternate WACOR 

Diana Eigner 
Health and Ecological Criteria Division, 4304T 
Office of Science and Technology, Office of Water 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Phone:202-566-1143 
Fax: 202-566-1139 

D. BACKGROUND 

The Office of Water (OW) Program Offices (OST, OGWDW, OWOW, OWM and 10) and Regions 
developed a National Water Program Research Strategy for 2009- 2014 and a draft 2015 
Supplement to: (1) outline programmatic objectives and research questions and detail the 
necessary scientific and technical investigations and products to answer them; and (2) advance 
collaboration with EPA and non-EPA investigators. The Strategy and the draft Supplement are 
resources for National Water Program (NWP) staff and managers as they work with internal 
and external research organizations to leverage Water research needs. OW is implementing the 
Research Strategy and draft Supplement through meetings, workshops, outreach, 
communications, annual reports, focused strategy and action plan development. The draft 
Supplement, when completed, will reflect the emerging science needs of the National Water 
Program. The National Water Program (NWP) also maintains an Executive Committee for 
Research (Ex.Com) which is staffed by the NWP Research Points of Contact (POC). The Ex.Com 



and POC work together to identify the science, tools, and methods needed to advance 
programmatic goals and environmental outcomes and work with ORD, other researchers, and 
stakeholders to translate those needs into science questions and research portfolios. The POC 
is a liaison, information gatherer, and consensus builder between the Ex.Com., ORD, and other 
partners and stakeholders. 

D.l. OBJECTIVES 

Objective 1: Provide program management and analysis, technical writing, meeting*, 
workshop*, and outreach support for the National Water Program Executive Committee for 
Research (Water-ECR made up of the OW DAA and OD's) and National Water Program Points of 
Contact (NWP-POCs made up of senior staff from OST, OGWDW, OWM, OWOW, 10, Regions, 
and the OW Associate Director for Science) related to research coordination between OW and 
other EPA Offices and current and potential non-EPA collaborators as well as Strategy 
maintenance and implementation. 

*Meeting and workshop session costs are estimated to not reach the $20K threshold for 
SRO approval. 

Objective 2: Provide science needs identification and strategic planning support to the 
National Water Program Executive Committee for Research and NWP-POCs related to 
collaborative and coordinated research and science based policy goals. 

E. QUALITY ASSURANCE 

The tasks in this work assignment do not require environmental measurements. Consistent 

with the Agency's quality assurance (QA) requirements, the contractor does not need to 

supplement the Contract Level Quality Assurance Project Plan (QAPP) or to prepare a Project 

Specific Quality Assurance Project Plan (PQAPP). Rather, the contractor shall provide a 

refinement within the workplan, specific to the activities under this work assignment for 

sections B.9; B.lO (.2, .3, .4, .6, .7). The entirety of the QAPP does not apply to the work 

assignment. Relevant sections include: B.9; B.lO (.2, .3, .4, .6. 7); B.11.3; and C.2. 

F. TASK DESCRIPTION AND DELIVERABLES BY SUBTASKS 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 
work plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each 
task, the contractor's key assumptions on which staffing plan and budget are based, and 
qualifications of proposed staff. In addition, the workplan shall include the requirement that all 
electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant in 
accordance with the policies referenced at http://www.epa.gov/accessibility/. If a 



subcontractor(s) is proposed and subcontractors are outside the local metropolitan area, the 
contractor shall include information on plans to manage work and control costs. The contractor 
shall prepare a statement indicating that this WA is a continuation of WA 2-24 and Tasks 1-3. In 
addition the work plan shall specify that a Supplemental Project Specific Quality Assurance 
Project Plan (SQAPP) appending the Contract Level QAPP or a PQAPP is not required. This task 
also includes monthly progress and financial reports. The monthly progress report shall 
summarize activities conducted for the reporting period, and shall be in accordance with 
contract requirements Monthly financial reports must include a table with the invoice LOE and 
costs broken out by the tasks in this WA. 

Work plan submittal In accordance with Contract requirements 
Monthly Progress Reports In accordance with Contract requirements 
Financial Reports In accordance with Contract requirements 

Task 1: Complete the National Water Program Research Strategy Supplement 

A Supplement to the 2009-2014 NWP Research Strategy was drafted to include OW and 
Regional emerging science needs under WA 2-24. The contractor shall complete the 
Supplement by incorporating the comments on the draft. The comments will be provided by 
the WACOR. The final Supplement document shall be delivered in both Word and web-ready 
(PDF and 508 compliant) in June 2015. 

Task Area 2: Maintain National Water Research Strategy and Supplement 

The NWP Research Strategy and the Supplement shall provide conceptual directions but the 
specific project needs must be adjusted from year to year to reflect changes in budgets, 
priorities, completed, and new work. The contractor shall maintain the National Water 
Research Strategy and Supplement (in its Excel spreadsheet format) to reflect new areas and 
priorities for inquiry to support the National Water Program. Information and leads on new 
areas and priorities will be provided by EPA. Working with the WACOR, the contractor shall 
update the Excel spreadsheet that serves as the science needs detail for the Strategy and 
Supplement each year between June 1 and October 30. 

The spreadsheet shall be maintained in Excel. 

Task Area 3: Support to NWP-POCs and Water Executive Committee for Research 

The contractor shall provide technical and public presentation and outreach writing, as well as 
meeting logistical and facilitation support for the research coordination activities and efforts of 
the NWP-POCs and NWP Executive Committee on Research. This support shall include the 
creation of: briefing materials (power point presentations, agendas, Fact Sheets, resource 
binders and contents, posters), outreach products including the twice annual Recent Water 

Research News Letter, project tracking spreadsheets and schedules, and focused strategy and 
action plans. 



The contractor shall anticipate 2 local meetings/briefings of 1 to 2 day duration in the 
Washington, D.C. area over the course of the period of performance. One is likely to need 
facilitation (Basic familiarity with the NWP Research Strategy and ORD Strategic Research Plans 
is needed. Technical/scientific background is not necessary) and logistical assistance (note 
taking, advance materials, name placards, hotel block). The contractor shall assume that EPA 
will provide the facilities (i.e., there is no need to plan for facilities or meal charges, etc.). 

• 1 Executive Research Committee Meeting: unfacilitated, usually held in February, 
briefing materials as power point, spreadsheets, fact sheets, etc., delivered in 
appropriate electronic format 

• 1 OW-ORD Management Meeting: contractor facilitated, date TBD, 40 attendees, 
briefing materials as power point, spreadsheets, and fact sheets, etc. delivered in 
appropriate electronic format. 

While EPA does not anticipate the contractor's support to any individual meeting incurring 
$20,000 in cost, the contractor shall immediately notify the EPA Contracting Officer, Contract 
Level Contracting Officers Representative and Work Assignment Contracting Officer's 
Representative if it anticipates support to such event reaching this cost. Event expenses are all 
direct and indirect costs paid by the government and include any associated authorized travel and 
per diem expenses, room charges for official business, audiovisual use, light refreshments, 
registration fees, ground transportation and other expenses as defined by the Federal Travel 
Regulations. All outlays for meeting preparation should be included, but the federal employee 
time for workshop preparation should not be included. After notifying EPA of the potential to 
reach this threshold, the Contractor shall not proceed with the task(s) until authorized to do so by 
the Contracting Officer. 

The contractor shall anticipate preparing a Strategy-Supplement pamphlet, or poster for use 
with current and potential collaborators that will be web-ready (PDF and 508 compliant) and 
delivered in Word (or the appropriate software for the content and purpose) and PDF. 
Presentation posters will have a finished size of 3' x 4'and printed in full color on quality stock. 
Newsletters will be approximately 7 double sided pages (total of 14 sides) provided in both 
Word, PDF, and 508 compliant. Anticipate delivery of: 1 poster; 1 pamphlets; 2 Newsletters. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Due to EPA No of Copies/Medium 

1 Final Supplement document June 2015 Word and web-ready 
(PDF and 508 
compliant 

2 Supplement Excel spreadsheet each year between Electronic Excel 
June 1 and October 
30 

3 ECR briefing materials Feb 2016 TBD Electronic Format 

3 OW-ORD Management Meeting TBD TBD Electronic Format 



briefing materials and facilitation 

3 Recent Water Research Newsletter August 2015 and Electronic Word, PDF, 
March 2016 508 compliant 

3 Poster and/or Pamphlet July 2015 Poster: 1 in hardcopy 
as above and 
Electronic PDF and 
508; Pamphlet: 1 
page double sided 
Electronic PDF, 508, 
and Word 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 1272 professional hours will be required to complete the tasks outlined in 

this Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, Project Officer and Work 
Assignment Manager of any anticipated event involving support for a meeting, conference, 
workshop, symposium, retreat, seminar or training that may potentially incur $20,000 or more 
in cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground 
transportation and other expenses as defined by the Federal Travel Regulations. All outlays for 
conference preparation should be included, but the federal employee time for conference 
preparation should not be included. After notifying EPA of the potential to reach this threshold, 
the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: 

Travel is authorized for quarterly meetings with the WACOR and facilitating workshops and 

meetings. Quarterly Contractor-WACOR meetings (typically 1.5 hours) and up to two 

workshops and meetings (typically 1- 2 days) will be held at EPA Headquarters in Washington, 

D.C. 

K. SPECIAL REPORTING REQUIREMENTS 

The contractor shall hold weekly 30 minute conference calls for planning purposes with the 
COR to provide updates on project status, next steps, and resolve challenges. The contractor 



shall report the number of hours and funds expended on a monthly basis in each monthly 
report 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract Requirements 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-25 

A. TITLE: White Paper: Protecting Aquatic Life from Effects of Alteration to Hydrologic 

Conditions 

B. PERIOD OF PERFORMANCE: May 1, 2015 through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

Rachael Novak 
Health and Ecological Criteria Division, 4304T 
Office of Science and Technology, Office of Water 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Phone: 202-566-2385 
Fax: 202-566-1139 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE: 

Luis Cruz 

Health and Ecological Criteria Division, 4304T 
Office of Science and Technology, Office of Water 
U.S. Environmental Protection Agency 
1200 Pennsylvania Avenue, NW 
Washington, DC 20460 
Phone:202-566-1095 
Fax: 202-566-1139 

D. BACKGROUND: 

The US Environmental Protection Agency's (EPA) Office of Science and Technology (OST), Health 

and Ecological Criteria Division (HECD), provides the scientific foundation to support EPA's 

mission of protecting human health and the environment. OST develops Clean Water Act (CWA) 

304(a) ambient water quality criteria recommendations and provides support to states and 

tribes in implementing water quality criteria in water quality standards. 

A few states and tribes have recognized and developed narrative criteria for hydrologic 

conditions. OST has developed a draft white paper entitled, White Paper: Protecting Aquatic 

Life from Effects of Alteration to Hydrologic Conditions. The paper is collaboration between US 

Geological Survey (USGS) scientists, representatives from EPA Regions, Office of Research and 



Development, and Office of Water (OW) headquarters offices. While the technical framework 

presented in Chapter 5 focuses on aquatic life use protection, the information in the document 

can be applied to protecting other designated uses (e.g., recreation, drinking water, etc.) and 

the protection of aquatic life uses can also result in the protection of other designated uses. 

The document is currently completing an external letter peer review (three expert reviewers). 

The document will then undergo a review by the internal workgroup (EPA and USGSL and then 

a required review by the U.S. Geological Survey (USGS) (co-authors of the document). The 

document will require revisions to incorporate new or modified content per external peer 

reviews, workgroup peer reviews (anticipated to be minimalL USGS review comments (one 

expert reviewerL and technical public comments. The document will require formatting 

(including Section 508 complianceL and final QA/QC prior to public comment. After public 

comment, the EPA will require the contractor's support in developing EPA's Response to Public 

and Peer Review comment documents and making any potential final revisions to the 

document prior to finalization (including 508 compliance). Support for this effort was initiated 

under a previous contract (GSA Contract No. GS-10F-0105J, EPA Blanket Purchase Order 

Agreement No. 09-02, Task Order 2118-10). 

E. QUALITY ASSURANCE: 

This work assignment requires the use of secondary data. Collection, use and analysis of data 

shall be identical to the procedures described in the Project-Specific Quality Assurance Project 

Plan (PQAPP)completed under contract GS-10F-0105J, Order Number EP-G13C00428, Purchase 

Order Agreement No. 09-02, Task Order 2118-10, task(s)6.1, dated Nov. 8, 2013 and consistent 

with the Agency's Quality Assurance (QA) requirements, appending the Contract Level Quality 

Assurance Project Plan (QAPP)]. The contractor shall comply with NRMRL QAPP Requirements 

for Secondary Data Project October 2008 available at the EPA website: 

http://v26265ncay514.rtord.epa.gov/p2/sites/default/files/media!NRMRL!nrmrl_qapp_requirements_for_s 

econdary_data_projects.pdf .The project specific QA requirements shall be addressed in the 

monthly progress reports as specified under Task 0, below. 

Upon the EPA WACOR's request, the Contractor shall ensure the products developed under this 

work assignment comply with the EPA Information Quality Guidelines and shall complete the 

Checklist for Influential Information as needed for each deliverable from this work assignment 

as they may be used in Agency decision-making and/or shall be publicly available documents. 

The EPA WACOR will provide the checklist to the Contractor. The Contractor shall provide a 

memorandum describing how the planned product(s) developed meet EPA's Information 

Quality Guidelines checklist. As part of that memo, the Contractor shall document the quality 

assurance procedures it used in developing the deliverables under this Work Assignment. The 

Contractor shall provide the memo at the time it delivers the Final Summary Report. As 



directed by the EPA WACOR, the Contractor shall have one teleconference with the EPA 

WACOR to discuss the Guidelines and the Contractor's role in completing the checklist. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The 

work plan shall include a schedule, staffing plan, level of effort (LOEL and cost estimate for each 

task, the contractor's key assumptions on which staffing plan and budget are based, and 

qualifications of proposed staff. In addition, the work plan shall include the requirement that 

all electronic and information technology (EIT) and all EIT deliverables be Section 508 compliant 

in accordance with the policies referenced at http://www.epa.gov/accessibility/. If a 

subcontractor(s) is proposed and subcontractors are outside the local metropolitan area, the 

contractor shall include information on plans to manage work and control costs. 

In addition, the contractor shall prepare a statement indicating that this WA is a continuation of 

a Task Order initiated under a previous contract (GSA Contract No. GS-10F-0105J, EPA Blanket 

Purchase Order Agreement No. 09-02). The work plan shall explain that collection, use and 

analysis of data in this work assignment will be identical to the procedures described in the 

PQAPP, completed under contract GS-10F-0105J, Order Number EP-G13C00428, Purchase 

Order Agreement No. 09-02, Task Order 2118-10, task(s)6.1. This task also includes monthly 

progress and financial reports. The monthly progress report shall summarize activities 

conducted for the reporting period, and in a separate QA section, whether significant QA issues 

have been identified and how they are being resolved. Monthly financial reports must include 

a table with the invoice LOE and costs broken out by the tasks in this WA. Description of QA 

compliance must be provided in the final report of this work assignment. The contractor shall 

immediately notify the Project officer and Work Assignment Contracting Officer Representative 

(WACOR) if any changes to the tasks involving the collection and analysis of the data occur and 

prepare a new PQAPP supplementing the Contract Level QAPP accordingly. Work on these 

tasks cannot proceed until the contractor receives notification of the new PQAPP approval from 

the Project Officer via e-mail. 

Task 1: The contractor shall provide final QA/QC and formatting of the document. The 

contractor shall provide a 508 compliant and PDF format final for public comment. 

Task 2: After the public comment period is closed, the EPA will provide comments received to 

contractor within 5 days. The contractor shall schedule a conference call or meeting to discuss 

the public comments, response to comments, and potential revisions to the white paper. 



Task 3: The contractor shall support EPA's response to public comments by organizing and 

drafting responses to technical comments. The Contractor shall prepare an excel spreadsheet 

organizing the sheets based on public comment question and reviewer. The contractor shall 

color code or otherwise flag the comments so that it is easy to see those not requiring a 

response, those questions the contractor has provided a draft response, and those questions 

requiring EPA attention. EPA will review all technical draft responses provided by the 

Contractor and make edits to the documents based on the review prior to finalizing the 

document for formatting. 

Task 4: EPA will provide comments on the draft response to technical comments within one 

week of receiving the draft response to comments. The contractor shall provide revisions and 

final formatting of response to public comments after receiving EPA input on draft response to 

comments. 

Task 5: The contractor shall incorporate any final changes necessary per technical comments 

received during public comment and finalize the white paper. The contractor shall provide a 

508 compliant and PDF format of the final version. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Due to EPA No of Co~iesLMedium 

1 Final document Within 1 week of receiving documents Word 

2 Conference call Within 3 days of receiving comments N/A 
3 Draft response Within 3 weeks of conference call Word 

4 Final response Within 10 days of EPA comments on draft response Word 

5 Final white paper Within 10 days of EPA comments on draft white paper Word 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 56 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS: 

The contractor shall immediately notify the EPA Contracting Officer, Project Officer and Work 
Assignment Manager of any anticipated event involving support for a meeting, conference, 
workshop, symposium, retreat, seminar or training that may potentially incur $20,000 or more 
in cost during performance. Conference expenses are all direct and indirect costs paid by the 
government and include any associated authorized travel and per diem expenses, room charges 
for official business, audiovisual use, light refreshments, registration fees, ground 



transportation and other expenses as defined by the Federal Travel Regulations. All outlays for 
conference preparation should be included, but the federal employee time for conference 
preparation should not be included. After notifying EPA of the potential to reach this threshold, 
the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting 
Officer. 

J. TRAVEL: Only local travel is anticipated 

K. SPECIAL REPORTING REQUIREMENTS: None 

L. QUALITY ASSURANCE SURVEILLANCE PLAN: Per Contract requirements 
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PERFORMANCE WORK STATEMENT 
Cadmus Contract EP-C-12-023 

Work Assignment# 3-26 

A. TITLE: Six-Year Review 3 Health Effects Assessment 

B. WORK ASSIGNMENT CONTRACilNGOFFICER'SREPRESENTATIVE(WACOR) 
Santhini Ramasamy (Room 5233Q) 
U.S. Environmental Protection Agency 
Office of Science and Technology 
William Jefferson Clinton EPA West Connecting Wing 
1301 Constitution Ave. NW MC 4304T 
Washington, DC 20460 
Telephone#: 202-566-1084 FAX#: 202-566-1140 
Email: ramasamy.santhini@epa.gov 

ALTERNATE WORK ASSIGNMENT CONTRACTING OFFICER'S 
REPRESENTATIVE (AWACOR) 

Steven Kueberuwa 
U.S. Environmental Protection Agency 
Office of Science and Technology 
William Jefferson Clinton EPA West Connecting Wing 
1301 Constitution Ave. NW MC 4304T 
Washington, DC 20460 
Telephone#: 202-566-0233 FAX#: 202-566-1140 
Email: @epa.gov 

C. PERIOD OF PERFORMANCE: Effective Date through April30, 2016 

D. BACKGROUND 

The 1996 amendments to the Safe Drinking Water Act (SDWA), Section 1412(b)(9), require the 
United States Environmental Protection Agency (EPA) to review and, if appropriate, revise each 
existing National Primary Drinking Water Regulation (NPDWR) no less often than every six years. 
The SDW A Amendments also specify that any revision of a NPDWR will maintain or provide for 
greater protection of public health. The goal of the cyclical review is to determine whether it is 
appropriate to consider changes (i.e., to "revise" or "take no action") to existing NPDWRs based on 
changes in health effects or analytical or technological feasibility that have occurred since the 
regulations were promulgated. In response to this mandate, EPA developed a Protocol for the 
Review of Existing National Primary Drinking Water Regulations (USEPA, 2002; USEPA, 2003) 
based on recommendations of the National Drinking Water Advisory Council (NDW AC, 2000) and 
input from stakeholders representing a wide variety of interest groups. EPA updated this protocol 
for the second review effort (USEPA, 2009). The protocol outlines the approach to be used to 
review and identify NPDWRs that may warrant revision. The key elements that are considered in 
the review process are health effects, analytical methods, occurrence and exposure, treatment 
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technology, and other regulatory provisions (e.g., monitoring and reporting requirements). However, 
this work assignment will focus only on the review of health effects information for a subset of the 
existing NPDWR chemicals. 

The Agency completed its first Six-Year Review in 2003 and the second review in 2009. This 
work assignment supports completion of the Draft Health Effects Assessment Summary Report for 
the third Six-Year Review chemicals. The summary will be formatted like the summary report "Six­
Year Review 2 Health Effects Assessment: Summary Report" (Attachment 4). 

The "EPA Protocol for the Review of Existing National Primary Drinking Water Regulations" 
(Attachment 5), and the Federal Register for Six- Year Review 2 (Attachment 6) are attached and 
should be used for reference and background information. 

E. QUALITY ASSURANCE 

The tasks in this performance work statement require the use of secondary data. Consistent with 

the Agency's quality assurance (QA) requirements, the contractor must comply with and 

supplement the Cadmus contract level quality assurance project plan (GQAPP, 6114112), which has 

been provided by the contractor, and assure the quality of the secondary data used under this work 

assignment. Supplement to GQAPP, these data quality objectives (DQOs) are to be established to 

ensure that data generated/assembled during this project are capable of meeting the overall project 

objectives: 

• Data quality of environmental measures are known and documented 
• Information and references are relevant, documented, of sufficient quality for use in 

development of reports and deliverables and reflect the original sources 
• Data entry and data management procedures are consistent, minimize transcription or 

management error, and document data quality 
• The data sets, parameters, assumptions, calculations, and model applications for application of 

the project are based on peer reviewed literature and models. 
• Development of technically sound and well documented deliverables 

The contractor shall further use/consult the Appendix A (Report Checklist) for only the purpose of 

Toxicity Value Selection for Six-Year Review 3 chemicals. 

The project specific quality assurance requirements must be addressed in the work plan and 
monthly progress reports provided as specified. 

SGQAPP Within 1 0-days of work assignment issuance 

F. TASK DESCRIPTION 

Task 0- Workplan and Monthly Progress Report 
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The contractor shall develop a work plan that describes how each task will be carried out. 
The work plan shall include a schedule, staffing plan, level of effort (LOE), and cost 
estimate for each task, the contractor's key assumptions on which staffing plan and budget 
are based, and qualifications of proposed staff. In addition, the workplan shall include the 
requirement that all electronic and information technology (EIT) and all EIT deliverables be 
Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and subcontractors are 
outside the local metropolitan area, the contractor shall include information on plans to 
manage work and control costs. 

The workplan shall explain that collection, use and analysis of data in this work assignment. 
This task also includes monthly progress and financial reports. The monthly progress report 
shall summarize activities conducted for the reporting period, and in a separate QA section, 
whether significant QA issues have been identified and how they are being resolved. 
Monthly financial reports must include a table with the invoice LOE and costs broken out 
by the tasks in this W A. The contractor shall immediately notify the Contract Level (CL) COR 
and W A COR if any changes to the tasks involving the collection and analysis of the data 
occur and prepare a SQAPP in addition to the Contract Level (QAPP) accordingly. Work on 
these tasks cannot proceed until the contractor receives the EPA CL COR's notification of 
approval. 

Work plan to EPA WA-COR Per contract requirements 

Task 1 -Continue Development of Draft Six-Year Review 3 Health Effects 
Assessment Summary Report 

After receipt of the draft Health Effects Assessment Summary Report (Attachment 1), the 

Table of Decisions (Attachment 2), and Lists A-C (Attachment 3) from the EPA WA-COR, the 

contractor shall review these materials and schedule a conference call with the EPA WA-COR to 

discuss any questions related to the assignment. Once questions and/or concerns have been resolved, 

the contractor shall revise the draft report based on the materials submitted by the EPA WA-COR. The 

contractor shall check the newly published 2015 Human Health Ambient Water Quality Criteria 

Update (http://water.epa.gov/scitech/swguidance/standards/criteria/current/hhfinal.cfm) to avoid any 

duplication of the already performed work on Six-Year 3 chemicals under HHA WQC updates. 

For formatting purposes, the contractor shall follow the format of the Six-Year Review 2 
Report Summary (Attachment 4). However, the contractor shall not include sections of the 
report that are not applicable to the Six-Year Review 3 health effects assessment process (e.g., 
section on reproductive and developmental effects). The contractor shall submit the draft 
summary report to the EPA WA-COR for review and comment. The EPA WA-COR shall 
revise the draft summary report based on the EPA WA-CORs comments. This process may 
take several iterations depending on the nature of the EPA WA-COR's comments. 

Conference Call Scheduled No later than 1 week after work plan 
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Draft Summary Report 

approval 

No later than 6 weeks after receipt of 
EPA WA- COR comments 

Task 2 -Finalize Six-Year Review 3 Health Effects Assessment Summary Report 

After revision of the draft summary report based on the EPA W A-CORs comments, technical 
directions and Attachment 2, Table of Decisions, the contractor shall submit a final draft 
summary report to the EPA WA-COR for final review. If necessary, the EPA WA-COR shall 
provide additional comments to the contractor. After receipt of the final comments, the 
contractor shall finalize the summary report and submit the final report to the EPA WA-COR. 

Final Draft Summary Report 

Final Summary Report 

2 weeks after receipt of the EPA WA­
COR's comments 

1 week following receipt of the EPA 
W A-COR's final review comments 

Task 3 - Provide Documentation and Technical Support 

The contractor shall provide documentation and technical support for the update of the Six­
Year Review 3 protocol health effects section and assure consistency between the protocol 
and methodology applied to arrive decisions in the Six-Year Review 3 Health Effects 
Assessment Summary Report document. If necessary, the contractor shall be tasked to provide 
technical support on specific chemical contaminant related issues (no more than 5 
anticipated) to assist in the Six-Year Review Decisions (e.g., new literature, assessments 
from other sources) 

Documentation and Technical Support 2 weeks after receipt of the EPA WA­
COR's Technical Directions 

G. SCHEDULE OF DELIVERABLES 

Task 
0 

1 

2 

3 

Deliverable Due to EPA 
Work Plan Per Contract Requirements 
Supplemental GQAPP Within 1 0-days for W A Issuance 
Conference Call No later than 1 wk. after WP approval 

#of Copies 
1 
1 

Draft Report 1st revised draft 6 wk. after receipt of comments 1 
Subsequent draft 2 wk. after receipt of comments 1 

Final Draft Report 2 wks. after receipt of comments 1 
Final Summary Report 1 wk. after receipt of comments 1 
Documentation and 1 wk. after receipt of comments 1 
Technical Support 

H. LEVEL OF EFFORT ESTIMATES 
EPA estimates that 400 professional hours will be required to complete the tasks outlined in this 

4 



Performance Work Statement. 

I. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 
It is not applicable for this work assignment 

J. TRAVEL 
Travel shall include four trips to Washington, DC for various planning and workgroup meetings 
and review of the analyses and reports with theW ACOR as described in the subtasks above. 

K. SPECIAL REPORTING REQUIREMENTS 
There are no special reporting requirements. 
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Appendix A: Report Checklist on documentation of selected toxicity values of Six-Year Review 
3 chemicals based on Sources (i.e., EPA and Non-EPA assessments) 

Who Performs Report Attribute Reviewer Initials 
Check And Additional 

Comments 

General attributes and secondary data 
requirements 

Purpose and objective of Toxicity Value 

selection are clearly stated 

Report fulfills the intended purpose and 

objectives 

The selected Toxicity Value (including cited 

references) was reviewed and documented 

according to Cadmus GQAPP (6114112). 

The Source generated the selected Toxicity 

Value is properly identified with authors, 

title and citation. 

Cadmus Technical Rationale (decision criteria) used to select 

Reviewer or and exclude studies for the Toxicity Value 

Cadmus base study (including references) is 

Technical Staff documented in its peer-reviewed publically 

available Source that generated the selected 

Toxicity Value. 

Base study used for Toxicity Value selection 

is properly identified and documented with 

authors, title and citation. 

The base study of the Toxicity Value has 
been peer reviewed either by EPA and/or the 
Source that generated the selected Toxicity 
Value. The Source and/or evaluation are 
consistent with the GQAPP & Data Quality 
Objective in Quality Assurance section in 
sow. 
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Reduction procedures for Toxicity Value 
for RID and/or CSF 

Reduction procedures for Toxicity 

Quantification Estimation for RID or CSF 

specific to the selected Toxicity Value 

(including calculations, equations, and 

models) are described in the Source 

document that generated the selected 

Toxicity Value. 

If equations are used, the 

justification/references for selection of each 

equation is scientifically acceptable and well 

documented in the Source. 

If models are used, the 

justification/references for selection of each 

Cadmus Technical model is scientifically acceptable and well 

Reviewer documented in the Source. 

Discussed the equation and/or model 

selection with respect to 1) how it is used in 

what circumstances and 2) how it is 

consistent with this sub-project objectives. 

Describe the limits to where the 

equation/model is applicable. 

Provided a comparison of the key equation 

and/or model parameters/variables (e.g. body 

scaling factor, etc.) used for Toxicity Value 

derivation in the Source and this sub-project 

(EPA practice). And documented how these 

observed difference between the Source and 

EPA practice were resolved. 

Data Validation and Usability 

The data validation procedures (according to 

GQAPP) used to ensure the reporting of 
Cadmus Technical accurate project data are described. 

Reviewer 
Appropriate use of qualifying language 

regarding assumptions and limitations 

7 



Clarity of text and exhibits 

Document Quality Checklist 

The document(s) use the same format as the 

"template" document in terms of : 

Fonts 

Spell check 

Figure, table, text box, equation numbering 

and styles 

Styles for TOC generation 

Section numbers (styles or tags for TOC) 

Reference list 

Reference list call out 

Table borders and format 

Bullets consistency 

Cadmus Technical Header and footer (text and date): reflect 
Editor correct version 

Page numbers (section numbers) 

Acronym list 

Acronym call out 

Hyperlinks 

Justify (or left align) 

Image location (associated text, page jumps) 

Separated headers 

Water mark (remove in final) 

White space 

TOC update 

Remove hidden data 
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PERFORMANCE WORK STATEMENT 

CADMUS CONTRACT EP-C-12-023 

WORK ASSIGNMENT 3-27 

A. TITLE: Water Infrastructure and Resiliency Finance Center- Finance Forum and General Financial 

Technical Assistance Support 

B. PERIOD OF PERFORMANCE: Effective Date through April 30, 2016 

C. WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Sonia Brubaker 

Office of Wastewater Management 

1200 Pennsylvania Ave., NW 

Mail Code 4203M 

Washington, DC 20460 

(202) 564-0120 

brubaker.son ia @epa.gov 

ALT WORK ASSIGNMENT CONTRACTING OFFICER'S REPRESENTATIVE (WA COR): 

Cindy Simbanin 

Office of Wastewater Management 

1200 Pennsylvania Ave., NW 

Mail Code 4203M 

Washington, DC 20460 

(202) 566-0304 

simbanin.cynthia@epa.gov 

D. BACKGROUND: 

On January 16, 2015, Administrator Gina McCarthy joined Vice President Biden to announce EPA's 

new Water Infrastructure and Resiliency Finance Center (the Center). This Center of financial 

expertise supports the Build America Investment Initiative- a government-wide effort to increase 

infrastructure investment and promote economic growth. The Center serves as a financing 

information resource for communities, municipal utilities, and private entities as they seek to 

address their water infrastructure needs and invest in sustainable long-term solutions. 

Innovation in financing and increased resiliency are key components to meeting water infrastructure 

needs. Through information sharing, partnerships and community engagement, the Center plays an 

important role in elevating the critical importance of financing water infrastructure. The Center is 

working to: 



• Promote innovative financing approaches. The Center encourages effective use of federal, 

state and local funds and works with the private sector, where appropriate, to build 

partnerships to increase water infrastructure investment. 

• Support and expand capacity building efforts through collaborative technical assistance. The 

Center is working with states, communities, universities and non-profits to help utilities 

explore financing options for their local needs. The Center provides information for 

developing sustainable funding sources for water efficiency, energy efficiency, water reuse, 

stormwater, and green infrastructure. 

E. QUALITY ASSURANCE: 

A supplemental quality assurance project plan (SQAPP) is required for the activities in Task 2 as they 

involve the generation, management, distribution or use of primary or secondary environmental data 

that will be used or have the potential for use in EPA's environment decision making. 

F. TASK DESCRIPTION: 

Task 0: Work Plan and Monthly Progress Reports 

The contractor shall develop a work plan that describes how each task will be carried out. The work 

plan shall include a schedule, staffing plan, level of effort (LOE), and cost estimate for each task, the 

contractor's key assumptions on which staffing plan and budget are based, and qualifications of 

proposed staff. In addition, the workplan shall include the requirement that all electronic and 

information technology (EIT) and all EIT deliverables be Section 508 compliant in accordance with the 

policies referenced at http://www.epa.gov/accessibility/. If a subcontractor(s) is proposed and 

subcontractors are outside the local metropolitan area, the contractor shall include information on 

plans to manage work and control costs. 

This task also includes monthly progress and financial reports. The monthly progress report shall 

summarize activities conducted for the reporting period, and in a separate QA section, whether 

significant QA issues have been identified and how they are being resolved. Monthly financial 

reports must include a table with the invoice LOE and costs' broken out by the tasks in this WA. The 

contractor shall immediately notify the Contract Level COR (CL COR) and WA COR if any changes to 

the tasks involving the collection and analysis of the data occur and prepare a SQAPP supplementing 

the Contract Level (QAPP] accordingly. Work on these tasks cannot proceed until the contractor 

receives the EPA CL COR's notification of approval. 

Deliverables: Work plan, Supplemental Quality Assurance Project Plan (SQAPP), and monthly 

progress and financial reports submitted in accordance with contract requirements. 



Task 1: Finance Forums 

The contractor shall provide support to EPA for the series of finance forums that EPA will hold in 

various EPA regions. These forums will bring together communities with drinking water, wastewater, 

and stormwater project financing needs with various financing sources and information. The forums 

will be an opportunity for communities to meet key regional federal and state agency contacts and 

technical assistance providers to learn about financing challenges and solutions. For planning 

purposes, the contractor should assume a total of three finance forums within this period of 

performance (September 2015, Fall 2015, and Spring 2016). 

The first finance forum will be co-sponsored with the University of Maryland Environmental Finance 

Center and will be held September 10-11, 2015 at the EPA Region 6 offices in Texas. The audience will 

include utilities and community leaders from drinking water, wastewater, and stormwater utilities in 

Region 6. 

While the specific locations and dates have not yet been selected, the contractor shall assume the 

Fall 2015 session will be held in a major city in an EPA Region 4, and the Spring 2016 session will be 

held in a major city in an EPA Region 9. These locations are for planning purposes only. The 

contractor should assume each forum will be 1.5-days in length and will require 2 on-site support 

staff. 

Task l.a. Pre-Forum Activities 

The contractor may help in assisting with pre-forum tasks. Prior to starting work, technical direction 

with further details will be provided if support is needed. 

Deliverables: The contractor shall support EPA by with session logistics including developing 

necessary background materials prior to the meeting including but not limited to 

information on specific water infrastructure financing needs for each of the 

participating communities, compiling state financing contact information, and 

developing session discussion questions. 

Task l.b. On-site Forum Activities 

The contractor shall support EPA in on-site finance forum activities and logistics coordination. Session 

facilitation by an experienced facilitator knowledgeable of water sector utility upfront planning and 

finance issues. In addition an individual familiar with water utilities is needed to take notes. 

Deliverables: The contractor shall support EPA by facilitating forum sessions and taking notes during 

the sessions. 



Task l.c. Post-Forum Activities 

The contractor shall support EPA in post-finance forum activities including preparing a post-forum 

summary with notes from sessions as well as lessons learned and options for future forums. In 

addition, case study write ups shall be provided for projects presented in the sessions. 

Deliverables: The contractor shall prepare a post-forum summary based on the notes taken during 

the forum. This summary shall contain lessons learned and options for future forums. 

In addition, case study write ups shall be provided for projects presented in the 

sessions. 

Note: EPA expects the total cost of each individual forum will exceed the agency threshold of 

$20,000. 

Task 2: Financial Technical Assistance and Guidance 

As directed by the WA COR through technical direction, the contractor shall assist the Center in 

providing financial technical assistance that will support the Center in helping communities explore 

financing options to address their clean water and drinking water obligations. This assistance shall 

include innovative financing mechanisms to further water efficiency, energy efficiency, green 

infrastructure, and other climate change resilience and adaptation practices. 

Task 2.a. General Technical Assistance and Program Support 

The contractor shall support EPA by synthesizing information from regional Water Finance Center 

coordinator conference calls. The contractor shall attend regional coordinator conference calls and 

take notes. Duties shall include managing webinar meetings and developing agendas. 

The contractor shall provide general program support or financial technical assistance support for the 

Office of Wastewater Management including topics of affordability, State Revolving Funds, and other 

general financial topics. The contractor shall provide quick turn-around tasks such as participating in 

conference calls with HQ staff on various finance topics, developing one-pagers/fact sheets, and 

presentations. Other activities shall include researching utility financing needs and developing white 

papers, financial decision support tools, and community models of sustainable financing. Work shall 

also include providing sharing successes through training, outreach and branding, and peer-to-peer 

learning workshops. Prior to starting work, technical direction with further details will be provided. 

Deliverables: The contractor shall attend regional coordinator conference calls and take notes. 

Duties shall include managing webinar meetings and developing agendas. Summary 

notes will be prepared and delivered to the WA COR after each call. 

In addition, the contractor shall provide quick turn-around tasks such as participating 

in conference calls with HQ staff on various finance topics, developing one-pagers/fact 

sheets, and presentations. Other activities shall include researching utility financing 

needs and developing white papers, financial decision support tools, and community 



models of sustainable financing. Work shall also include providing sharing successes 

through training, outreach and branding, and peer-to-peer learning workshops. 

For planning purposes, the contractor shall assume bimonthly 1 hour regional coordinator 

conference calls, up to ten 1 hour HQ conference calls, two factsheets, and one 10 page research 

analysis on a financing topic. 

Task 2.b. Community Specific Financial Technical Assistance 

The contractor shall support EPA communication efforts by managing the Center's email in box and 

providing responses to non-policy related community questions on utility water sector finance and 

funding topics. All policy related messages shall be referred to EPA for response. The contractor 

shall keep the WA COR up-to-date on messages received by preparing summaries and potential 

recommendations, and providing responses to messages received. 

The contractor shall develop community specific financial technical assistance materials such as 

developing alternatives analyses, pre-application processes, affordability analyses, rate setting 

analyses, and community financing models for long-term sustainability. These write-ups may include 

affordability considerations and partnership opportunities such as public-private partnerships or 

public-public partnerships. Prior to starting work, technical direction with further details will be 

provided if support is needed. 

Deliverables: The contractor shall manage the Center's email inbox by organizing inbox structure, 

keeping the WA COR up-to-date on messages received by preparing summaries and 

potential recommendations, and providing responses to messages received. 

The contractor shall support EPA in developing alternatives analyses, pre-application 

processes, affordability analyses, rate setting analyses, and community financing 

models for long-term sustainability. These write-ups may include affordability 

considerations and partnership opportunities such as public-private partnerships or 

public-public partnerships. 

G. SCHEDULE OF DELIVERABLES: 

Task Deliverable Date Due to EPA 

Task 0 Work Plan and Budget Development In accordance with Contract 
requirements. 

Monthly Progress Reports 
In accordance with contract requirements 

Supplemental Quality Assurance Project 
Within 10-days of work assignment 

Plan 
issuance 



Task l.a Draft documents Within 2 weeks of technical direction 

Final documents Within 2 weeks of feedback on drafts 

Task l.b Summary notes for each session Within 3 days of forum completion 

Task l.c Draft forum summary/recommendations Within 1 week of forum completion 

Final forum summary/recommendations Within 2 weeks of EPA comments 

Task 2.a Notes from regional coordinator calls Within 2 days of coordinator calls 

Quick turn-around tasks Based on technical direction from WA 
COR, typically 1-3 days within TD 

Task 2.b Email inbox support Check weekly, update HQ biweekly 

Draft and Final write-ups Based on technical direction from WA 
COR 

H. LEVEL OF EFFORT ESTIMATES: 

EPA estimates that 350 professional hours will be required to complete the tasks outlined in this 

Performance Work Statement. 

I. CONFERENCES AND WORKSHOPS 

The contractor shall immediately alert the WACOR to any anticipated event under the work 

assignment which may result in incurring an estimated $20,000 or more cost, funded by EPA, specific 

to that event, meeting, training, etc. Those costs would include travel of both prime and consultant 

personnel, planning and facilitation costs, including all outlays for conference preparation, AV and 

rental of venue costs, etc. The EPA WACOR will then prepare for approval the internal paperwork for 

the event and will provide it to the CO. The CO will advise the contractor when appropriate 

signatures have been obtained. At that point, effort can proceed for the event. If the event is being 

sponsored by another EPA organization, the organization providing the planning is responsible for the 

approval. 

Any event which meets the definition of a "conference," with total net expenditures greater than 

$20,000, is required to submit EPA Electronic Form 5170 and Form 5170-A (with cost 

estimates/actuals). In the case the workflow system is down and CORs require emergency approval, 

they can submit EPA Form 5170 (PDF) (2pp, 93K) (with cost estimates) to conference@epa.gov. 

J. TRAVEL: 

Travel is required to attend three Finance Forums. Each forum is scheduled for one and a half days. 


